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Revised - RFP 
 

 
APTIDCO – PMAY (U) –AHP- Curtailment of 51,616 
units-Engagement of 3rd party for conducting 
verification on – 1. Value of work done                        
2. Assessment of recovery cost from the work 
done –in different ULBs of Andhra Pradesh -
Visakhapatnam Circle. 
 
 
 
 
 

RFP No: 26/DCTO/APTIDCO/VSP/2022-23, dated:08.06.2022 
 
 
 

 
 

 
 
 
 
 
 
 

 
 

Andhra Pradesh Township & Infrastructure 
Development Corporation Ltd., 
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Tender Notice 
 

RFP No: 26/DCTO/APTIDCO/VSP/2022-23,  dated:08.06.2022 
 
Name of Work: “APTIDCO – PMAY (U) –AHP- Curtailment of 51,616 
units-Engagement of 3rd party for conducting verification on – 1. Value 
of work done 2. Assessment of recovery cost from the work done –in 
different ULBs of Andhra Pradesh -Visakhapatnam Circle”. 
 
The RFP can be downloaded on APTIDCO website from   10.06.2022 14:00 Hrs to 18.06.2022, 14:00 
Hrs. Due date for submission of Bid (Hard Copy Only) is 18.06.2022 @ 16.00 Hrs, Technical bid 
opening on 18.06.2022 @11.30 Hrs. Please refer to www.aptidco.com for details. 
 
 
 
For further clarifications, contact with  
Deputy Chief Technical Officer, 
APTIDCO, Visakhpatnam 
 
 
 

                                                                                    Sd/- 
             Managing Director 

APTIDCO, Vijayawada 
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ANDHRA PRADESH TOWNSHIP & INFRASTRUCTURE 

DEVELOPMENT CORPORATION LIMITED 
 

(APTIDCO) 
 

Visakhapatnam -  
 

NOTICE INVITING TENDERS (NIT) 
 

RFP No.:  /APTIDCO/DCTO/Vskp/TPVS,  dated: 08 .06 .2022 
 
 

1. Department Name 
: 

Andhra Pradesh Township & Infrastructure 
  

Development Corporation (APTIDCO)    
     

2. Tender Number 
: 

 
NIT  No26/DCTO/APTIDCO/VSP/2022-23 dt: 
08.06.2022 

  
    

    

3. Tender Subject  APTIDCO – PMAY (U) –AHP- Curtailment of 
51,616 units-Engagement of 3rd party for 
conducting verification on – 1. Value of work 
done 2. Assessment of recovery cost from the 
work done –in different ULBs of Andhra 
Pradesh -Visakhapatnam Circle 

   

  
:   

   
    

4. Form of Contract : LS 
    

5. Authority 
: 

 
  

(“herein after referred as Client/Authority”)    
    

6. Bid Validity : 90 days from the date of Bid submission 
    

7. Bid Security : Rs. 15,900.00 
    

8. BID processing fee : Rs. 5,000 
    

9. Download start date & Time 
: 

10 .06.2022 @14.00 Hrs 
 

 
  

    

10. Schedule download closing Date 
: 

   18.06.2022@ 14:00 Hrs 
 

& time 
  

    
     

11. Proposal submission closing Date 
: 

   18.06.2022@ 16:00 Hrs 
 

& time 
  

    
     

12. Technical Proposal Opening Date 
: 

  18.06.2022@ 16:30 Hrs 
 

(Technical Bid stage) 
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13. DCTO, Visakhapatnam 
: 

 21.06.2022 @ 15:00 Hrs 
 

 
 

   
     

15. 
Place of Proposal receiving and 
opening Bid : 

APTIDCO, Visakhapatnam , 3rd  Floor , Vuda 
Complex ,Siripuram Junction , Visakhapatnam  -
530003,Andhra Pradesh 

     

16. Officer Inviting Proposal : 
Deputy CHIEF TECHNICAL OFFICER – 
 APTIDCO, Visakhapatnam 

     

17. Address  
: 

APTIDCO, Visakhapatnam , 3rd  Floor , Vuda 
Complex ,Siripuram Junction , Visakhapatnam  -
530003,Andhra Pradesh     

    
    

18. Contact Details  Mr.D. Narasimhamurthy 

   : 

Deputy Chief Technical Officer,  
Visakhapatnam 
Phone no:  9701255900 

     
     
 

Note: 
BID SECURITY SHALL BE PAID IN Demand Draft, IN FAVOUR OF 
MANAGING DIRECTOR, APTIDCO, VIJAYAWADA 

  

Bid Security (EMD) EMD of unsuccessful bidder shall be returned upon 
signing of agreement by successful bidder. EMD of successful bidder shall 
be adjusted against Performance security. 
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Volume – I  Scope of Services. 
1. Introduction 

The Government of Andhra Pradesh established `Andhra Pradesh Township & Infrastructure 
development Corporation as nodal agency for the development of urban Infrastructure in the 
State of Andhra Pradesh. 
 
APTIDCO will provide physical infrastructure that is of global standards with most efficient 
utilities - environmentally sustainable, functionally smart and technology driven. It will also 
amalgamate the local cultures, historical roots, involve peoples' aspirations and a robust 
socio-economic plan to spur rapid and sustainable economic growth that is inclusive. This 
mix of modernity with continuity will develop. 
 
With the objective of construction of EWS houses under PMAY-HFA(U) in different ULBs in 
Andhra Pradesh, act has been passed by the GoAP for construction of EWS houses under 
PMAY-HFA(U) in different ULBs for state of Andhra Pradesh and establishment of the Andhra 
Pradesh Township & Infrastructure Development Corporation (APTIDCO) for the purposes of 
planning, Coordination, execution, supervision, financing, and for promoting and securing the 
planned Development of the infrastructure in the Urban local bodies of Andhra Pradesh. 
 
It is to inform that the Andhra Pradesh Township Infrastructure Development Corporation 
has taken up EWS houses under AHP-PMAY (u) in the State of Andhra Pradesh. So far 
3,13,832 EWS units were grounded and in this 51,616 units which are at basement level and 
below basement level are proposed for Curtailment and proposal was submitted to 
Government of Andhra Pradesh to bear the Sunken cost.  
 
In this connection the Government has requested to submit the certain information on the 
Sunken Cost. Hence, it is proposed to obtain the information through 3rd party Agencies on 
the value of work that is executed for the curtailed units to be assessed and to Exploring the 
possibilities of recovery of the cost by all means and assess the cost that can be achieved from 
the work done and be certified as 3rd Party. 
 
APTIDCO-PMAY(U) –AHP- Curtailment of 51,616 units – Engagement of  3rd party  for 
conducting verification 1. Value of work done  2. Assessment of recovery cost from the work 
done –issue of certification – Visakhapatnam Circle. 
 

1.1 Third Party Verification. 
1. Site Visits & inspections, verification of records, quantities of work done & cost, recording 

of Photographic images. 

2. What are the Sunken costs which are irrecoverable. 

3. Cost of the irrecoverable sunken cost.  

4. Approximate cost of the recoverable sunken cost. 

5. What action is being proposed to recover the recoverable sunken cost. 

 
1.2 Roles and Responsibilities 
 

A. APTIDCO Level 
APTIDCO Engineering  staff will facilitate for conducting the 3rd party verification 
for curtailed units at site as and when requested by the 3rd party agency. 
 

B. 3rd party Agency Level 
 

Procurement of machinery, equipment and appointing required technical persons for 
conducting 3rd party verification for getting the required information duly verifying the 
records of the works including measurement books, bills and furnishing the required 
data and reports as per the formats given in the reports.  
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1.3 Selection Process  
 
Third Party Verification Agencies (TPV) should be selected by through open and transparent bidding 
process. 
: 

1. TPV should have experience of similar kind or works. 
2. TPV deploys optimum number of experts as per the need of the projects. 
3. Deployed experts have experience of similar kind of projects and expertise in the 

concerned sectors.  
4. No Conflict of interest prevails in the engagement. 
5. The terms of Reference (TOR) are as per the prescribed Scope & Deliverables. 

*  
 

1.4 Curtailment of Dwelling Units (DUs) 
 

It is to inform that the Andhra Pradesh Township Infrastructure Development 
Corporation has taken up EWS houses under AHP-PMAY (u) in the State of Andhra 
Pradesh. So far 3,13,832 EWS units were grounded and in this 51,616 units which 
are at basement level and below basement level are proposed for Curtailment and 
proposal was submitted to Government of Andhra Pradesh to bear the Sunken cost. 
The list of units curtailed agency wise, ULB wise, category wise list is enclosed. 
 

APTIDCO - Curtailed Units List 

Sl.  
No Name of the package Name of 

the District 
Name of 
the ULB 

Name of 
the 
Location 

Name 
of the 

Agency 

Total No.of Units Curtailed 

300 SFT 365 
SFT 

430 
SFT 

Total 
Units 

1 2 3 4 5 6 7 8 9 10 

1 

Construction 9560 EWS 
flats at Patrunivalasa in 
Srikakulam District, 
Sonianagar and Saripalli 
in Vizianagaram District 
and Agnampudi, 
Chinamushidiwada, 
Sankaram (Anakapalli), 
Satyanarayanapuram 
(Anakapalli), Parawada 
and Rathicheruvu in 
Visakhapatnam District 
(Phase-I). 

 
Vizianaga
ram  

 
Vizianag
aram  

 
Sariapall
i  

 
VNCJ
V  

           
64  

            
-    

           
32  

           
96  

 
Vizianag
aram  

 Sonia 
nagar  

 
VNCJ
V  

         
160  

            
-    

            
-    

         
160  

  
             

224  
            
-    

           
32  

         
256  

2 

Construction of 19242 
EWS Flats of 
Rajamahendravaram and 
Kakinada and 
Municipalities of 
Mandapeta, Peddapuram, 
Amalapuram, Pithapuram, 
Samalkota and 
Ramachandrapuram in 
East Godavari District 
(Phase-I). 

   
Kakinad
a  

 
Parlovap
eta  

 NCC           
448  

            
-    

         
216  

         
664  

               
448  

            
-    

         
216  

         
664  
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3 

Construction  of 1910 
EWS DUs/Flats area of 
300 Sft), 2386 EWS 
DUs/Flats area of 365 Sft) 
and 477 DUs/Flats area of 
430 sft), (Total 4773 EWS 
DUs/Flats) at Srikakulam, 
Amudalavalasa, and 
Rajam ULBs in 
Srikakulam District 
(Phase-II). 

 
Srikakula
m  

 
Patruniv
alasa  

 
Patruniv
alasa II  

 VNC           
192  

           
96  

         
480  

         
768  

 Rajam   
Kanchar
am  

 VNC           
624  

         
144  

            
-    

         
768  

               
816  

         
240  

         
480  

      
1,536  

4 

Construction of 3070 EWS 
DUs/Flats area of 300 Sft), 
3839 EWS DUs/Flats  
area of 365 Sft) and 768 
EWS DUs/Flatsarea of 430 
Sft) (Total 7677 EWS 
DUs/Flats) at Saluru, 
Nellimarla, Parvathipuram 
and Bobbili U 

 
Vizianaga
ram  

 
Nellimar
la  

 
Nellimarl
a  

 VNC             
96  

            
-    

           
48  

         
144  

 Bobbili   Bobbili   VNC              
-    

         
480  

         
288  

         
768  

 Saluru   Saluru   VNC              
-    

           
48  

         
144  

         
192  

 
Parvathi
puram  

 
Parvathi
puram  

 VNC              
-    

            
-    

         
336  

         
336  

  
               

96  
         
528  

         
816  

      
1,440  

5 

Construction and handing 
over of 3022 EWS 
DUs/flatsof 300 Sft), 3780 
EWS DUs/flats  area of 
365 Sft) and 758 EWS 
DUs/flats  area of 430 Sft), 
(Total 7560 EWS 
DUs/flats) at 
Rajamahendravaram, 
Peddapuram and 
Mandapeta of East 
Godavari District              
(Phase-II). 

 East 
Godavari  

 
Rajama
hendrav
aram  

 
Bommur
u II  

 KPC              
-    

         
240  

            
-    

         
240  

 
Mandap
eta   

 
Gollapun
taII  

 KPC             
96  

            
-    

            
-    

           
96  

                 
96  

         
240  

            
-    

         
336  

6 

Construction of 6,992 
EWS DUs/Flats area of 
300 Sft), 8,740 EWS DUs 
/flats  area of 365 Sft) and 
1,748 EWS DUs/flats  
area of 430 Sft) (Total 
17,480 EWS DUs/flats)  at 
Burma Camp, 
Suddagadda, ASR Colony, 
Kondakoppaka 
(Anakapalli), Duvvada, 
Bhanoji Thota, 
Kapuluppada, 
Padmanabha Nagar, T.R 
Mutyamamba Colony, AKC 
Colony, Pydimamba 
Colony, Atchamnaidu 
Lova, Rajiv Colony, 
Bhanoji Nagar, 
Chilakapeta, 

 
Visakhap
atnam  

 GVMC   
Bhanojit
hota  

 TATA             
96  

            
-    

            
-    

           
96  

 GVMC   
Kondako
ppaka   

 TATA           
264  

            
-    

            
-    

         
264  

 GVMC   
Padhma
bha 
Nagar  

 TATA             
48  

            
-    

            
-    

           
48  

 GVMC   
Kommad
hi -II  

 TATA           
144  

            
-    

            
-    

         
144  

 
Narsipat
nam  

 
Narsipat
nam  

 TATA              
-    

         
240  

         
384  

         
624  
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Adarshagramam, Sea 
Horse Colony, Gowri 
Nagar, GVMC, 
Chinamushidivada, 
Balance Phase I in GVMC 
area, Narsipatnam 
(Baligattam) and 
Yelamanchili ULBs of 
Visakhapatnam District 
(Phase-II). 

 
Yelaman
chili  

 
Yelaman
chili  

 TATA             
96  

            
-    

            
-    

           
96  

  
             

648  
         
240  

         
384  

      
1,272  

7 

Construction of 5738 EWS 
DUs/ Flats area of 300 
Sft), 7177 EWS DUs/Flats  
area of 365 Sft) and 1437 
EWS DUs/Flats area of 
430 Sft), (Total 14352 
EWS DUs/Flats) in 
Srikakulam District, 
Appikonda, Chimalapalli, 
Ferry Road, Kothapalem, 
Kranthi Nagar, 
Lankelapalem, Mulagada, 
Nadipuru, Narava, 
Pulagavanipalem 1 & 2, 
Sankethapuram, 
Trinadhapuram, 
Velampeta, Viman Nagar, 
Yedugullu, Yedulla Narava 
and Yellapuvanipalem in 
GVMC area (part) of 
Vishakapatnam District 
(Phase-III). 

 
Srikakula
m  

 
Ichapur
am  

 
Ichapura
m  

 TATA           
336  

         
144  

         
144  

         
624  

 Palasa   Palasa   TATA           
480  

         
432  

         
144  

      
1,056  

 
Visakhap
atnam  

 GVMC   
Appikon
da  

 TATA             
96  

            
-    

            
-    

           
96  

 GVMC   
Mulagad
a  

 TATA             
48  

            
-    

            
-    

           
48  

 GVMC   Nadipur   TATA             
96  

            
-    

            
-    

           
96  

  
          

1,056  
         
576  

         
288  

      
1,920  

8 

Construction  of 9749 
EWS DUs/Flats area of 
300 Sft), 12186 EWS 
DUs/Flats area of 365 Sft) 
and 2437 EWS DUs/Flats  
area of 430 Sft) (Total 
24,372 EWS DUs/Flats) at 
Bakkannapalem,Kapulupp
ada,Kommadi (3 
locations), Chinnagadhili, 
Vemulavalasa (2 
locations), Paradesipalem, 
Madhurawada, Sangivalsa 
(2 locations) in GVMC area 
(Part) of Visakhapatnam 
District (Phase-III). 

 
Visakhap
atnam  

 GVMC   
Cheemal
apalli-II  

 L & T             
96  

            
-    

            
-    

           
96  

 GVMC   
Pardesip
alem  

 L & T             
96  

            
-    

            
-    

           
96  

  
             

192  
            
-    

            
-    

         
192  
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9 

Construction  of 821 EWS 
DUs/flats  area of 300 Sft), 
1026 EWS DUs/flats  area 
of 365 Sft) and 205 EWS 
DUs/flats  area of 430 Sft), 
(Total 2052 EWS 
DUs/flats) at 
Ramachandrapuram ULB 
in East Godavari District 
(Phase-III). 

 East 
Godavari  

 
Ramach
andrap
m  

 Kothuru 
I (Ph-III)  

 KPC              
-    

         
192  

         
768  

         
960  

                  
-    

         
192  

         
768  

         
960  

10 

Investigation, Survey, 
Planning, Design, 
Construction and handing 
over of 22,035 EWS Flats 
in G+3 pattern with 
Monolithic concrete 
construction (Shear Wall 
technology) including 
Internal infrastructure 
facilities such as water 
supply, sanitary, 
electrification with two 
years of defect liability 
period under EPC system 
in Palakol, Bhimavaram 
and Tadepalligudem 
Municipal areas of West 
Godavari District 

 West 
Godavari  

 Palakol   
Penukul
apadu 
Pedagar
uvu  

 L & T           
480  

            
-    

         
160  

         
640  

               
480  

            
-    

         
160  

         
640  

11 

Investigation, Survey, 
Planning, Design, 
Construction and Handing 
over of 15302 EWS Flats 
in G+3 pattern with 
Monolithic concrete 
construction (shear wall 
technology) including 
internal infrastructure 
facilities such as water 
supply, sanitary, 
electrification with two 
years of defect liability 
period under EPC system 
in Guntur, 
Chilakaluripeta, 
Sattenapalli, Ponnur and 
Tenali Municipal areas in 
Guntur District 

 Guntur   Guntur   
Vengalay
apalem  I  

 S & P              
-    

         
288  

            
-    

         
288  

 
Sattena
palli  

 Sugali 
Colony  

 S & P           
288  

         
128  

           
64  

         
480  

  
             

288  
         
416  

           
64  

         
768  
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12 

Investigation, Survey, 
Planning, Design, 
Construction and handing 
over of 12768 EWS 
DUs/flats (5,107 Flats of 
super built up area of 
300Sft 6,384 flats of super 
built up area of 365Sft and 
1,277 flats super built up 
area of 430 Sft) in G+3 
pattern with Monolithic 
concrete construction 
(shear wall technology) 
and with suitable 
foundations as per soil 
conditions including 
Internal Infrastructure 
facilities such as water 
supply, sanitary, 
electrification under PMAY 
(HFA) with 2 years defect 
liability period under EPC 
system at Machilipatnam, 
Gudivada and Pedana 
ULBs of Krishna District’’  

 Krishna   
Machilip
atnam  

 
Gosanga
m  

 KMV              
-    

            
-    

           
96  

           
96  

 
Machilip
atnam  

 
Rudrava
ram  

 KMV              
-    

         
816  

         
960  

      
1,776  

                        
-    

         
816  

      
1,056  

      
1,872  

13 

APTIDCO - Investigation, 
Survey and Planning 
Design, construction and 
handing over of 5,326 
EWS DUs (each of Super 
built up area of 300 sqft), 
6657 EWS DUs (each of 
Super built up area of 365 
sqft)  and 1331 EWS DUs 
(each of Super built up 
area of 430 sqft) (total 
13,314 EWS DUs/flats) in 
G+3 pattern with 
Monolithic Concrete  
construction (shear wall 
technology ) and with 
suitable foundation as per 
soil conditions including 
internal infrastructure  
facilities  such as water 
supply  sanitary and 
electrification under PMAY 
(HFA)  at Nuziveedu 
,Tiruvuru, Jaggaiahpet, 
Nandigama and Vuyyuru 
ULBs IN Krishna District. 

 Krishna   
Nuzivee
du  

 M.R. 
Apparao 
colony  

 L & T             
48  

            
-    

            
-    

           
48  

 
Tiruvur
u  

 PT 
Kotturu  

 L & T           
192  

           
48  

            
-    

         
240  

 
Nandiga
ma  

 
Hanuma
nthupale
m  

 L & T           
576  

         
192  

         
384  

      
1,152  

  
             

816  
         
240  

         
384  

      
1,440  

14 

 Investigation, survey, 
planning, design, 
construction and handing 
over of 8,917 EWS DUs/ 

 Guntur   Guntur   
Vengalay
apalem  
II  

 S & P              
-    

         
144  

           
96  

         
240  
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flats (each of super built-
up area of 300 sft), 11,147 
EWS DUs / flats (each of 
super built-up area of 365 
sft) and 2,2230 DUs / flats 
(each of super built-up 
area of 430sft) (Total 
22,294 EWS DUs) in G+3 
Pattern with Monolithic 
concrete construction 
(shear wall technology) 
and with suitable 
foundations as per soil 
conditions including 
Internal Infrastructure 
facilities such as water 
supply, sanitary, 
Electrification under PMAY 
(HFA) with 2 years defect 
liability period under EPC 
System at Guntur, 
Chilakaluripeta, Repalle, 
Vinukonda, Piduguralla, 
Macherla, Tadepalli & 
Tenali ULBs in Guntur 
District and Markapur & 
Ongole ULB’s in Praka 

 
Chilakal
uripet  

 
Purushot
tapatna
m II  

 S & P             
48  

            
-    

         
144  

         
192  

 Tenali   Pooley 
Colony  

 S & P           
192  

            
-    

            
-    

         
192  

 
Pidugur
alla  

 
Kondam
odu  

 S & P              
-    

         
816  

            
-    

         
816  

 
Macherl
a  

 
Gorrilam
andhi  

 S & P             
96  

         
288  

            
-    

         
384  

 
Prakasam  

 Ongole   Chintala   S & P              
-    

           
48  

           
48  

           
96  

  
             

336  
      
1,296  

         
288  

      
1,920  

15 

Investigation, Survey, 
Planning, Design, 
Construction and handing 
over of 8,889 EWS 
DUS/flats (each of super 
builtup area of 300sft), 
11,112 EWS 
DUs/flats(each  of super 
builtup area of 365sft) and 
2,221 EWS DUs/flats 
(each of  super builtup 
area of 430sft), (Total 
22,222 EWS DUs /flats )in 
G+3 pattern with 
Monolithic concrete 
constructions (shear wall 
Technology) and with 
suitable foundations as 
per soil conditions 
including Internal 
Infrastructure facilities 
such as Water supply, 
sanitary and electrification 
under PMAY (HFA) with 2 
years defect liability period 
under EPC system at 
Narasapuram, Tanuku, 
Jangareddygudem, 
Nidadavole, Kovvur, and 
Eluru ULBs in West 
Godavari District  

 West 
Godavari  

 
Jangare
ddygude
m  

 
Markand
eyapura
m  

 S & P           
192  

            
-    

            
-    

         
192  

 
Nidadav
olu  

 
Tirugude
m  

 S & P             
96  

            
-    

            
-    

           
96  

 
Kovvuru  

 
Pedathal
lapunta  

 S & P              
-    

            
-    

         
336  

         
336  

 Eluru   
Madepall
i, 
Ponangi 
road & 
Kotturu 
road  

 S & P           
768  

         
960  

      
2,544  

      
4,272  

  
          

1,056  
         
960  

      
2,880  

      
4,896  
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16 

APTIDCO - Investigation, 
Survey, Planning, Design, 
construction  and handing 
over of 5,973 EWS 
DUs/Flats (each super 
built up area of 300 Sft.), 
7,466 EWS DUs/Flats 
(each super built up area 
of 365 Sft.) and 1,493 
EWS DUs/Flats (each 
super built up area of 430 
Sft.) (Total 14,932 EWS 
DUs/Flats in G+3 pattern 
with Monolithic Concrete 
construction ( Shear Wall 
Technology) and with 
suitable foundations as 
per soil conditions 
including Internal 
Infrastructure facilities 
such as Water Supply, 
Sanitary and 
Electrification under PMAY 
HFA with 2 years defect 
liability period under EPC 
System at Nuziveedu & 
Jaggaiahpet  ULBs in 
Krishna District, 
Mandadam, Undavalli & 
Nowluru ULB s in Guntur 
District and  Kandukuru, 
Kanigiri, Markapur, 
Giddalur & Addanki ULBs 
in Prakasam District. 

 
Prakasam  

 
Markap
ur  

 
Pedanag
ulavara
m Road  

 L & T           
768  

            
-    

         
240  

      
1,008  

 
Kanduk
uru  

 
Uppuche
ruvu  

 L & T           
336  

            
-    

            
-    

         
336  

 
Giddalu
ru  

 
Modemp
alli  

 L & T              
-    

            
-    

         
144  

         
144  

 
Addanki  

 
Singarak
onda  

 L & T             
96  

            
-    

            
-    

           
96  

 Krishna   
Jaggaia
hpeta  

 
Gurukul
apathasa
la II  

 L & T              
-    

            
-    

         
240  

         
240  

  
          

1,200  
            
-    

         
624  

      
1,824  

17 

APTIDCO - PMAY (U) - 
AHP-Investigation, Survey, 
Planning, Design, 
Construction and handing 
over of 5,862 EWS flats 
(each of super built-up 
area of 300Sft), 7,328 EWS 
flats (each of super built-
up area of 365Sft.) and 
1,466 EWS  flats (each of 
super built-up area of 430 
Sft), (Total 14,656  EWS 
flats) in G+3 pattern with 
Monolithic concrete 
construction (shear wall 
technology) and with 
suitable foundations as 
per soil conditions 
including Internal 
Infrastructure facilities 
such as water supply, 
sanitary, electrification 
under PMAY (HFA) with 2 
years defect liability period 
under EPC system at 
Ongole & Ongole 
(yarajarla) ULB's in 
Prakasam District 

Prakasam Ongole Koppolu L & T - 432 1,344 1,776 
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-    
         
432  

      
1,344  

      
1,776  

18 

Investigation, survey 
planning, and handing 
over of 5392 EWS 
DUs/Flats  (each of super 
built up area 300sft) and 
6742 EWS DUs/flats(each 
of super built up area 
365sft), and 1348 EWS 
DUs/fats (each of super 
built up area of   430sft) 
(Total 13,482 DUs/flats) at 
Sullurupet, Gudur, Kavali, 
Venkatagiri, Atmakur   
and Naidupet of Nellore 
District (Phase-II  District) 

 Nellore   Kavali 
II  

 
Jammala
palem  

 NCC        
1,344  

         
192  

         
288  

      
1,824  

 
Naidupe
ta  

 
Biradaw
ada  

 NCC           
624  

           
48  

            
-    

         
672  

 
Sulluru
peta  

 
Mannru
poluru  

 NCC              
-    

         
192  

            
-    

         
192  

 
Venkata
giri  

 
Chevired
dy palli  

 NCC             
48  

         
288  

         
384  

         
720  

 
Atmaku
r  

 Nellore 
Palem  

 NCC           
192  

         
192  

           
96  

         
480  

  
                

2,208  
         
912  

         
768  

      
3,888  

19 

Investigation, survey 
planning, and handing 
over of 8080 EWS 
DUs/Flats  (each of super 
built up area 300sft) and 
10100 EWS 
DUs/flats(each of super  
built up area 365sft), and 
2020 EWS DUs/fats (each 
of super built up area of   
430sft) (Total 20,200 
DUs/flats) HFA)  at Nellore 
Municipal corporation of 
Nellore District (Phase-II) 

 Nellore   Nellore   
Allipura
m  

 NCC             
48  

            
-    

         
864  

         
912  

 Nellore   
Kallurup
alli  

 NCC              
-    

         
192  

         
432  

         
624  

  
             

48  
         
192  

      
1,296  

      
1,536  

20 

Investigation, survey 
planning, and handing 
over of 4045 EWS 
DUs/Flats   (each of super 
built up area 300sft) and 
5056 EWS DUs/flats(each 
of super built up area 
365sft), and 1011 EWS 
DUs/fats (each of super 
built up area of 430sft) 
(Total 10112 DUs/flats) at 
Nellore Municipal 
corporation of Nellore 
District  (Phase-III) 

 Nellore   Nellore   
Venkates
wara 
puram-II  

 NCC              
-    

            
-    

           
96  

           
96  

 Nellore   
Irukalam
ma 
Temple II  

 NCC           
240  

            
-    

           
48  

         
288  

  
           

240  
            
-    

         
144  

         
384  

21 

Investigation, Survey, 
Planning, Design, 
Construction and handing 
over of  6,082 EWS 

 Chittoor   
Srikalah
asthi II  

  S.W. 
Hostel  

 NCC              
-    

         
528  

         
336  

         
864  
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DUs/flats (each of super 
builtup area of 300Sft), 
7,603 EWS DUs /flats 
(each of super builtup area 
of 365Sft.) and 1,520 EWS 
DUs / flats (each of super 
builtup area of 430 Sft), 
(Total 15,205 EWS 
DUs/flats) in G+3 pattern 
with Monolithic concrete 
construction(Shear wall 
Technology) and with 
suitable foundations as 
per soil conditions 
including Internal 
Infrastructure facilities 
such as water supply, 
sanitary, electrification 
under PMAY (HFA) Phase 
III with 2 years defect 
liability period under EPC 
system at Srikalahasthi, 
Chittoor, Puttur, 
Madanapalli, Punganur, 
Nagari and Palamaneru 
ULBs of Chittoor District. 
(Phase II) 

 
Chittoor   

 
Muruku
mbattu  

 NCC              
-    

         
384  

         
288  

         
672  

 Puttur   
Nandima
ngalam  

 NCC           
192  

         
144  

         
240  

         
576  

 Nagari   
Nagaraju
kuppam  

 NCC           
144  

         
240  

         
144  

         
528  

 
Pungan
ur  

 Ethuru   NCC              
-    

         
432  

         
192  

         
624  

 
Madana
palli  

 
Venkapp
akota  

 NCC              
-    

         
720  

         
336  

      
1,056  

 
Palaman
er  

 
Gadduru  

 NCC           
240  

            
-    

            
-    

         
240  

  
           

576  
      
2,448  

      
1,536  

      
4,560  

22 

Investigation, Survey, 
Planning, Design, 
Construction and handing 
over of  2,003 EWS 
DUs/flats (each of super 
builtup area of 300Sft), 
7,011 EWS DUs /flats 
(each of super builtup area 
of 365Sft.) and 1,002 EWS 
DUs / flats (each of super 
builtup area of 430 Sft), 
(Total 10,016 EWS 
DUs/flats) in G+3 pattern 
with Monolithic concrete 
construction(Shear wall 
Technology) and with 
suitable foundations as 
per soil conditions 
including Internal 
Infrastructure facilities 
such as water supply, 
sanitary, electrification 
under PMAY (HFA) Phase 
III with 2 years defect 
liability period under EPC 
system at Kadapa & 
Proddutu of YSR Kadapa 
District,  Srikalahasthi of 
Chittoor District and 
Tadipatri of Ananthapur 
District. (Phase I) 

 Chittoor   
Srikalah
asthi I  

 Rajiv 
Nagar  

 NCC           
448  

            
-    

         
320  

         
768  

 YSR 
Kadapa  

 Kadapa    
Chinnac
howk  

 NCC        
1,088  

            
-    

            
-    

      
1,088  

 
Proddat
ur   

 
Korrapa
du road  

 NCC           
480  

         
288  

      
1,152  

      
1,920  

 
Ananthap
uram  

 
Tadipatr
i I  

 
Ganneva
ripalli  

 NCC           
512  

            
-    

         
192  

         
704  
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2,528  
         
288  

      
1,664  

      
4,480  

23 

Investigation, Survey, 
Planning, Design, 
Construction and handing 
over of  1,794 EWS 
DUs/flats (each of super 
builtup area of 300Sft), 
2,244 EWS DUs /flats 
(each of super builtup area 
of 365Sft.) and 449 EWS 
DUs / flats (each of super 
builtup area of 430 Sft), 
(Total 4,487 EWS 
DUs/flats) in G+3 pattern 
with Monolithic concrete 
construction(Shear wall 
Technology) and with 
suitable foundations as 
per soil conditions 
including Internal 
Infrastructure facilities 
such as water supply, 
sanitary, electrification 
under PMAY (HFA) Phase 
III with 2 years defect 
liability period under EPC 
system at Tirupati ULB of 
Chittoor District and 
Pulivendula and Mydukur 
ULBs of YSR Kadapa 
District (Phase III) 

 Chittoor   
Tirupath
i  

 Kothur   SIMP           
336  

         
336  

         
528  

      
1,200  

 YSR 
Kadapa  

 
Pulivend
ula   

 Kadairi 
road  

 SIMP           
720  

            
-    

            
-    

         
720  

  
        

1,056  
         
336  

         
528  

      
1,920  

24 

Investigation, Survey, 
Planning, Design, 
Construction and handing 
over of  5,284 EWS 
DUs/flats (each of super 
builtup area of 300Sft), 
6,607 EWS DUs /flats 
(each of super builtup area 
of 365Sft.) and 1,322 EWS 
DUs / flats (each of super 
builtup area of 430 Sft), 
(Total 13,213 EWS 
DUs/flats) in G+3 pattern 
with Monolithic concrete 
construction(Shear wall 
Technology) and with 
suitable foundations as 
per soil conditions 
including Internal 
Infrastructure facilities 
such as water supply, 
sanitary, electrification 
under PMAY (HFA) Phase 
II with 2 years defect 
liability period under EPC 
system at Kadapa, 
Rajampeta, Rayachoti, 
Jammalamadugu, 
Proddutur, Yerraguntla, 
Pulivendula and Badvel 

 YSR 
Kadapa  

 
Proddat
ur   

 
Korrapa
du road  

 NCC           
384  

         
480  

      
1,248  

      
2,112  

 Kadapa    
Chalama
reddy 
palli  

 NCC              
-    

         
144  

            
-    

         
144  

 
Rajampe
ta  

 
Boyanap
alli  

 NCC           
240  

           
96  

            
-    

         
336  

 
Rayacho
ti    

 Sibyala    NCC           
336  

         
432  

            
-    

         
768  

 
Yerragu
ntla   

 
Yerragun
tla road  

 NCC              
-    

           
96  

           
96  

         
192  

 Badvel   
Madakal
avaripalli  

 NCC           
480  

            
-    

         
144  

         
624  
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ULBs of YSR Kadapa 
District.( Phase - II ) 

  
          

1,440  
      
1,248  

      
1,488  

      
4,176  

25 

Investigation, Survey, 
Planning, Design, 
Construction and handing 
over of G+3 Houses under 
PMAY (U) ( Nandyal)& 
Yemmiganur  3505 
Unit(Phase-II) 

 Kurnool   
Yemmig
anur  

  
Sivanna 
Nagar  

 S & P              
-    

            
-    

         
144  

         
144  

  
   S & P              

-    
            
-    

         
144  

         
144  

26 

Investigation, Survey, 
Planning, Design, 
Construction and handing 
over of G+3 Houses under 
PMAY (U) AHP ( Dhone, 
Yemmiganur, Allagadda)  
5090 (Phase-III 

 Kurnool   
Allagada  

 
Chintha
kuntla 
village  

 S & P             
96  

         
192  

           
96  

         
384  

  
   S & P             

96  
         
192  

           
96  

         
384  

27 

Construction and handing 
over of 24497 EWS 
DUs/flats  in G+3 pattern  
including Internal 
Infrastructure facilities  
under PMAY (HFA) Phase 
II with 2 years defect 
liability period under EPC 
system at  at Tadipatri, 
Dharmavaram, Gooty, 
Hindupur, Kadiri, Pamidi 
and Putt 

 
Ananthap
uram  

 
Tadipatr
i II  

 
Ganneva
ripalli  

 S & P              
-    

         
240  

         
192  

         
432  

 Gooty   
Nemthab
ad Road  

 S & P           
192  

           
48  

           
48  

         
288  

 
Hindup
ur  

 Kotipi   S & P           
384  

         
960  

         
192  

      
1,536  

 Kadiri   
Hindupu
r Road  

 S & P             
96  

           
48  

           
48  

         
192  

 Pamidi   
V.K.A.Re
ddy 
Colony  

 S & P              
-    

         
720  

         
144  

         
864  

 
Puttapar
thi  

 
Karnata
ka Nage 
Palli  

 S & P           
288  

         
288  

            
-    

         
576  

  
           

960  
      
2,304  

         
624  

      
3,888  
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28 

Construction and handing 
over of 23408 EWS 
DUs/flats  in G+3 pattern  
including Internal 
Infrastructure facilities  
under PMAY (HFA) Phase 
III with 2 years defect 
liability period under EPC 
system at Anantapuramu, 
Guntakal & Rayaduragm 
ULBs of Ananthapur 
District.” 

 
Ananthap
uram  

 
Anantha
pur  

 
Pandame
ru  

 S & P             
48  

      
1,056  

      
1,056  

      
2,160  

 
Guntak
al  

 
Dhonim
ukkala  

 S & P              
-    

         
144  

         
192  

         
336  

 
Raydurg
am  

 
Mallapur
amu  

 S & P              
-    

            
-    

           
48  

           
48  

  
             

48  
      
1,200  

      
1,296  

      
2,544  

Total 
16,952 15,296 19,368 51,616 

 
2. 0 Scope of the Project: 
 
2.1 Project under the Scope of the 3RD PARTY VERIFICATION: 

 
It is to inform that the Andhra Pradesh Township Infrastructure Development Corporation 
has taken up EWS houses under AHP-PMAY (u) in the State of Andhra Pradesh. So far 
3,13,832 EWS units were grounded and in this 51,616 units which are at basement level and 
below basement level are proposed for Curtailment and proposal was submitted to 
Government of Andhra Pradesh to bear the Sunken cost.  
 
In this connection the Government has requested to submit the certain information on the 
Sunken Cost. Hence, it is proposed to obtain the information through 3rd party Agencies on 
the value of work that is executed for the curtailed units to be assessed and to Exploring the 
possibilities of recovery of the cost by all means and assess the cost that can be achieved from 
the work done and be certified as 3rd Party.  
 
Hence it is proposed to asses the sunken cost duly appointing the consultancy agencies 
naming the work as “APTIDCO – PMAY (U) –AHP- Curtailment of 51,616 units-Engagement of 
3rd party for conducting verification on – 1. Value of work done 2. Assessment of recovery 
cost from the work done –in different ULBs of Andhra Pradesh -Visakhapatnam Circle”  
 

 
Scope of the work 

 
 

S.No Name of Work. Estimate Cost 

  
Rupees 

(Without GST) 

1. 

“APTIDCO – PMAY (U) –AHP- Curtailment of 51,616 units-Engagement 
of 3rd party for conducting verification on – 1. Value of work done 2. 
Assessment of recovery cost from the work done –in different ULBs of 
Andhra Pradesh”-Visakhapatnam circle. 
 
                      Circle                            Units               

1) Visakhapatnam                    6616       -  
 
 
 
 
 

 
 
 

15,90,000 
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I – Visakhapatnam Circle 
 

APTIDCO - Curtailed Units List 
Sl.  
N
o 

Name of 
the 
District 

Name of the 
ULB 

Name of the 
Location 

Name of 
the 

Agency 

Total No.of Units Curtailed 

300 SFT 365 
SFT 

430 
SFT 

Total 
Units 

1 2 3 4 5 6 7 8 9 

1  
Srikakula

m  

 Patrunivalasa   Patrunivalasa 
II  

 VNC           
192  

           
96  

         
480  

         
768  

 Rajam   Kancharam   VNC           
624  

         
144  

            
-    

         
768  

   Ichapuram   Ichapuram   TATA           
336  

         
144  

         
144  

         
624  

 Palasa   Palasa   TATA           
480  

         
432  

         
144  

      
1,056  

  Srikakulam Total Units     1,632       816       768    3,216  

2  
Vizianaga

ram  

 
Vizianagaram  

 Sariapalli   VNCJV             
64  

            
-    

           
32  

           
96  

 
Vizianagaram  

 Sonia nagar   VNCJV           
160  

            
-    

            
-    

         
160  

 Nellimarla   Nellimarla   VNC             
96  

            
-    

           
48  

         
144  

 Bobbili   Bobbili   VNC              -            
480  

         
288  

         
768  

 Saluru   Saluru   VNC              -              
48  

         
144  

         
192  

 
Parvathipura
m  

 Parvathipuram   VNC              -               
-    

         
336  

         
336  

  Vizianagaram Total Units        320       528       848    1,696  

3  
Visakhapa

tnam  

 GVMC   Bhanojithota   TATA             
96  

            
-    

            
-    

           
96  

 GVMC   
Kondakoppaka   

 TATA           
264  

            
-    

            
-    

         
264  

 GVMC   Padhmabha 
Nagar  

 TATA             
48  

            
-    

            
-    

           
48  



 
 

20 
 

 
Contractor                                                               Deputy Chief Technical Officer 
                                                                                  APTIDCO, Visakhapatnam  
 

 GVMC   Kommadhi -II   TATA           
144  

            
-    

            
-    

         
144  

 Narsipatnam   Narsipatnam   TATA              -            
240  

         
384  

         
624  

Yelamanchili  Yelamanchili   TATA             
96  

            
-    

            
-    

           
96  

   GVMC  Appikonda   TATA             
96  

            
-    

            
-    

           
96  

     GVMC   Mulagada   TATA             
48  

            
-    

            
-    

           
48  

     GVMC   Nadipur   TATA             
96  

            
-    

            
-    

           
96  

     GVMC   
Cheemalapalli-
II  

 L & T             
96  

            
-    

            
-    

           
96  

     GVMC   Pardesipalem   L & T             
96  

            
-    

            
-    

           
96  

  Visakhapatnam Total Units     1,080       240       384    1,704  

 Visakhapatnam circle total  3032 1584 2000 6616 
 
3. Broad Objective of the 3rd party verification 

 
The Broad Objective of this Consultancy (the “Objective”) is to assess the 1. Value of Work done  
2. Assssment of recovery cost from the work done by the Third Party verification for the curtailed 
units in the APTIDCO housing Project in a manner that would ensure: 

1. Site Visits & inspections, verification of records, quantities of work done & cost, recording 
of Photographic images. 

2. What are the Sunken costs which are irrecoverable. 
3. Cost of the irrecoverable sunken cost. 
4. What are the sunken costs which are recoverable. 
5. Approximate cost of the recoverable sunken cost. 
6. What action is being proposed to recover the recoverable sunken cost. 
 

4. Key Deliverables: 
 

The Broad Objective of this Consultancy (the “Objective”) is to assess the 1. Value of Work done  
2. Assssment of recovery cost from the work done by the Third Party verification for the curtailed 
units in the APTIDCO housing Project in a manner that would ensure: 

 
The report should have  the following data in prescribed in annexures  I to IV with proper 
documentation. 
 

1.    Block wise Valuation report (Annexure –I) 
2 Detailed Inspection report on each housing block as per M-Book and field inspection for 

quantities. (Annexure –II) 
3 Detailed report on value of work done for each block (Annexure –III) 
4 Consolidated valuation report for housing package wise (Annexure – IV) 
5 Package wise report on exploring the possibility of recovery cost and assesses the cost that can be 

achieved (Annexure –V) 
6 Final report: (Annexure –VI 
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5. Duration – 2 Months 
 

The period of completion work is 2 months. 
 

6. Key Personnel 
 

a. Required multi-disciplinary teams which have the necessary expertise for 
preparation reports as required has to be appointment in addition to their 
technical staff.   

 
The details of technical staff they owned and proposed to kept for this services has to 
submitted and proposed staff to deputed or hired for the balance staff  required and the 
details also be furnished along with their experience. 

 
6.2 Other terms pertaining to key Personnel 
 
   

• Age of the Key Personnel proposed should not be more than 62 (sixty two) Years on the 
last day of submission of proposal. 

 
• The Key Personnel proposed above should be available for presentations/discussions/ 

meetings with the Client, State Government/APTIDCO in, Vijayawada before or after visits. 
 

• A summary of experience (in one page) is to be provided by the consultant for each of the 
Key personnel. 
 

• District wise separate team has to be deployed with one of the engineering staff kept has 
to be in charge for that district and has to contact technical office for that district.  

 
7. Tests & Inspections: 
 

The agency has to verify the measurement books, estimates other records and verify the units at 
field and assess the  1. Value of Work done 2. Feasibility of assessment of recovery cost from the 
work done. 
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VOLUME II 
 

INSTRUCTIONS TO BIDDERS 
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GENERAL 
 
1.1 Scope of Bid 
 
1.1.1 
 
The Authority invites Bids for the Services described in these Bidding Documents, in accordance with 
the procedures, conditions and contract terms prescribed in the Bidding Document. 
1.1.2 
 
The title and identification number of the Notice Inviting Bids (NIB), resulting Contract(s), and brief 
description of service are provided in the BDS. 
1.1.3 
 
The schedule of bidding process is as specified in the BDS. 
1.1.4 
 
The successful bidder will be expected to complete its performance within the period stated in the 
BDS. 
1.1.5 
 
Bidder must be ready to accept the extension of the contract by a further period specified in the BDS 
on the same terms and conditions, if so desired by Authority. 
1.1.6 
 
The Official Website and the address of Authority's Office for the purpose of this Bidding Document 
shall be as specified in the BDS. 
 
1.1.7  Deleted 
 
1.1.8 
 
The Bidding documents can be obtained from the official website of the Authority. In case the bidding 
documents are downloaded from the official website, a bank demand draft for an amount equal to the bid 
document price, drawn in favour of the Client, shall be submitted along with the bid, attached to the bid 
form. 
 
1.1.9 
 
Throughout these bidding documents, the definitions in the Conditions of Contract shall apply; 
Services refer to Activity Schedule; Authority refers to employer, buyer, Client and owner; and 
Contractor refers to supplier, seller, Service Provider and vendor. 
 
1.1.10 
 
Throughout the Bidding Documents, the term "in writing" means communicated in written form (e.g. 
by mail, e-mail, fax, telex) with proof of receipt, and the term "days" means calendar days unless a 
different meaning is evident from the context. 
 
1.2 General Instructions 
 
1.2.1 
 
Any entity which has been barred by the Central Government, any State Government, a Statutory 
Authority or a public sector undertaking, as the case may be, from participating in any project and 
the ban subsists as on the date of Bid, would not be eligible to submit a Bid. 
1.2.2 
 
This Bidding Document is not transferable. 
1.2.3 
Any award of contract pursuant to this Bidding Document shall be subject to the terms of Bidding 
Document. 
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1.2.4 
 
The statements and explanations contained in this Bidding Document are intended to provide a better 
understanding to the Bidders about the subject matter of the Bid for which this Bidding Document is 
issued and it should not be construed or interpreted as limiting in any way or manner the scope of 
services and obligations of the bidder set forth in the Bidding Document or the Authority's rights to 
amend, alter, change, supplement or clarify the scope of work, the assignment to be awarded 
pursuant to this Bidding Document or the terms thereof or herein contained. Consequently, any 
omissions, conflicts or contradictions in the Bidding Document including this document are to be 
noted, interpreted and applied appropriately to give effect to this intent, and no claims on that 
account shall be entertained by the Authority. 
 
1.2.5 Liability 
 
The Authority shall not be liable for any omission, mistake or error in respect of any of the above or 
on account of any matter or thing arising out of or concerning or relating to tender document, the 
Bidding Document or the Bidding Process, including any error or mistake therein or in any 
information or data given by the Authority. 
1.2.6 
 
By submitting a proposal, the Bidder agrees to promptly contract with the Authority for any work 
awarded to the Bidder. Failure on the part of the awarded Bidder to execute a valid contract with the 
Authority's due date will relieve the Authority of any obligation to the Bidder, and a different Bidder 
may be selected. 
 
1.2.7 
 
Any additional or different terms and conditions proposed by the Bidder would be rejected unless 
expressly assented to in writing by the Authority. 
1.2.8 
 
The Bidders shall adhere to the terms of this Bidding Document and shall not deviate from the same. 
If the Bidders have absolutely genuine issues only then should they provide their nature of 
noncompliance to the same. The Authority reserves its right to not accept such deviations to the 
Tender terms, in its sole and absolute discretion, and shall not be obliged to furnish any reason for 
exercising such right. 
1.2.9 
 
Responses received become the property of the Authority and can't be returned. Information provided 
by each Bidder will be held in confidence, and will be used for the sole purpose of evaluating a 
potential business relationship with the Bidder. 
 
1.2.10 Contacts during Bid Evaluation 
 
Bids shall be deemed to be under consideration immediately after they are opened and until such 
time the Authority makes official intimation of award/ rejection to the Bidders. While the Bids are 
under consideration, Bidders and/ or their representatives or other interested parties are advised to 
refrain, save and except as required under the Bidding Document, from contacting by any means, the 
Authority and/ or their employees/ representatives on matters related to the Bids under 
consideration. 
 
1.2.11 Prohibited Practices 
 
For the purposes of this bid the Authority, 
 
(a) defines “Prohibited Practice" to comprise of any or all of the following terms collectively 

(i) Corrupt practice means (i) The offering, giving, receiving, or soliciting, directly or indirectly, of 
anything of value to influence the action of any person connected with the Selection Process (for 
avoidance of doubt, offering of employment to or employing or engaging in any manner whatsoever, 
directly or indirectly, any official of the Authority who is or has been associated in any manner, 
directly or indirectly with the Selection Process or the LOA or has dealt with matters concerning the 
Agreement or arising there from, before or after the execution thereof, at any time prior to the 
expiry of one year from the date such official resigns or retires from or otherwise ceases to be in the 
service of the Authority, shall be deemed to constitute influencing the actions of a person 
connected with the Selection Process); Or (ii) Save and except as permitted under 
the Clauses relating to Bid security/Performance security of this Bidding Document 
as provided herein, engaging in any manner whatsoever, whether during the 
Selection Process or after the issue of the LOA or after the execution of the 
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Agreement, as the case may be, any person in respect of any matter relating to the 
Project or the LOA or the Agreement, who at any time has been or is a legal, 
financial or technical consultant/ adviser of the Authority in relation to any matter 
concerning the Project; 

 
Fraudulent practice means a misrepresentation or omission of facts or disclosure of 
incomplete facts, in order to influence the Selection Process; 

 
(ii) Coercive practice means impairing or harming or threatening to impair or harm, directly or 

indirectly, any persons or property to influence any person's participation or action in the 
Selection Process; 

 
(iii) Undesirable practice means establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in any 
manner influencing or attempting to influence the Selection Process; 

 
(iv) Restrictive practice means forming a cartel or arriving at any understanding or 

arrangement among Bidders with the objective of restricting or manipulating a full and fair 
competition in the Selection Process. 

 
(b) will reject a proposal for award if it determines that the bidder recommended for award has, 

directly or through an agent, engaged in prohibited practices in competing for the contract in 
question; and 

 
(c) will black-list a firm or individual, including declaring ineligible, either indefinitely or for a stated 

period of time, to be awarded a contract if it at any time determines that the firm has, directly or 
through an agent, engaged in prohibited practices in bidding for, or in executing, a contract of the 
Authority. 

 
1.2.12 Cost of Bid 
 
The Bidders shall be responsible for all of the costs associated with the preparation of their Bids and their 
participation in the Bidding Process. The Authority will not be responsible or in any way liable for such 
costs, regardless of the conduct or outcome of the Bidding Process. 
 
1.2.13 Definitions and Acronyms 
 
“ITB" means Instructions to Bidders, 
 
“BDS" means Bid Data Sheet, 
 
“Paragraph" or “Para" refers to the paragraph number in the ITB or BDS, 
 
“Sub-para" or “Sub-paragraph" refers to the sub paragraph of a para of ITB or BDS, 
 
“Clause" or “Sub-Clause" refer to those in General Conditions of Contract (GCC) or Special 
 
Conditions of Contract (SCC), 
 
1.3 Eligibility 
 
1.3.1 
 
This invitation for bids is open to service providers of specified in the BDS. 
 
1.3.2 
 
Proposals not complying with the `Eligibility criteria' are liable to be rejected and will not be 
considered for further evaluation. The proposal should adhere to the minimum eligibility criteria 
specified in the BDS. 
 
1.3.3 Deleted 
1.3.4 
 
A firm or other entity that is ineligible according to any of the provisions of this bidding documents, 
may also not participate as a Joint Venture partner, or as Sub-contractor for or supplier of goods, 
works or services. If a bid becomes materially incomplete after removing ineligible entities, the bid 
may be disqualified. 
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1.3.5 
 
Bidders shall provide such evidence of their continued eligibility satisfactory to the Client.  
1.4 Qualifications 
 
1.4.1 
 
By submission of documentary evidence in its bid, the Bidder must establish to the Client's 
satisfaction: 
(a) that it has the financial, technical, and production or performance capability necessary to perform 

the Contract, meets the qualification criteria specified in the BDS, and has a successful 
performance history. If a prequalification process has been undertaken for the Contract(s) for 
which these Bidding Documents have been issued, the Bidder shall, as part of its bid, update any 
information submitted with its application for prequalification; (For the purposes of establishing a 
Bidder's qualifications, and unless stated to the contrary in the BDS, the experience and / or 
resources of any Subcontractor will not contribute to the Bidder's qualifications; 

 
Joint Venture Biddings are not permitted. 
 
1.5 Instructions. 
 
1.5.1 
 
Bidders are encouraged to submit their respective Bids after visiting the site locations and 
ascertaining for themselves the site conditions, infrastructure and other available resources. The 
costs of visiting the site or sites shall be borne by the Bidder. 
1.5.2 
 
It shall be deemed that by submitting a Bid, the Bidder has: 
 

(i) Made a complete and careful examination of the Bidding document; 
 
(ii) Received all relevant information requested from the Authority; 

 
(iii) Accepted the risk of inadequacy, error or mistake in the information provided in the Bidding 

Document or furnished by or on behalf of the Authority relating to any of the matters referred 
to sub-para in “General Instructions" paragraph ITB; 

 
(iv) Satisfied itself about all matters, things and information including matters referred to in, 

necessary and required for submitting an informed Bid, implementation of the Proposal in 
accordance with the Bidding Document and performance of all of its obligations there under; 

 
(v) Acknowledged and agreed that inadequacy, lack of completeness or incorrectness of information 

provided in the Bidding Document or ignorance of any of the matters refer to General 
Instructions" paragraph ITB, shall not be a basis for any claim for compensation, damages, 
extension of time for performance of its obligations, loss of profits etc. from the Authority, or a 
ground for termination of the Agreement by the bidder; 

 
(vi) Agreed to be bound by the undertakings provided by it under and in terms hereof. 

 
 

1.5.3 Deleted 
 
1.5.4 Deleted 
 
2 
 
THE BIDDING DOCUMENTS 
 
2.1 Contents of Bidding Documents 
 
2.1.1 
The Bidding Document comprise the documents listed in the BDS and addenda issued in accordance 
with “Amendment of Bidding Document" ITB. 
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2.1.2 
 
The bidder is expected to examine the Bidding Document, including all instructions, forms, contract 
terms and specifications. Failure to furnish all information required by the Bidding Document, or 
submission of a bid not substantially responsive to the documents in every respect, will be at the 
bidder's risk and may result in the rejection of its bid. 
 
2.1.3 
 
The Invitation for Bids is not formally part of the Bidding Documents and is included for reference 
only. In case of inconsistencies, the actual Bidding Documents shall prevail. 
 
 
2.2 Amendment of Bidding Document 
 
2.2.1 
 
At any time prior to the Bid Due Date, the Authority may, for any reason, whether at its own initiative 
or in response to clarifications requested by a Bidder, modify the Bidding Document details by the 
issuance of Addenda. 
2.2.2 
 
Any addendum issued hereunder will be in writing/updated in the official website. 
 
2.2.3 
 
In order to afford the Bidders a reasonable time for taking an addendum into account, or for any 
other reason, the Authority may, in its sole discretion, extend the Bid Due Date. 
 
3 
PREPARATION OF BIDS 
 
3.1 Language of bids 
 
3.1.1 
 
The bid prepared by the Bidder and all correspondence and documents related to the bid exchanged 
by the bidder and the Authority shall be written in English Language. 
 
3.2 Documents Comprising the Bid 
 
3.2.1 
 
The bid submitted by the Bidder shall comprise the following: 
 
 
(a) A Bid Form (Form T1) completed and signed by a person or persons duly authorized to bind the 

Bidder to the Contract with the following attachments: 
 

(i) Attachment Form T2: Bid Security furnished in accordance with “Bid Security" of ITB. 
 

(ii) (a) Power of Attorney, duly authorized by a Notary Public, indicating that the person(s) 
signing the bid have the authority to sign the bid and thus the bid is binding upon the 
bidder; 

 
(b) The authorized person of the firm as to sign the Power of Attorney in the prescribed 
form as a part of contract agreement. 

 
(iii) Attachment Cost of Bidding Documents (Processing fee Rs. 5,000/-) furnished in the 

form specified under sub-para 1.1.8 of “Scope of Bid" ITB, in the form of a receipt of Bid 
Price paid or in the form of a Demand Draft drawn in the favour of the Client (MD, 
APTIDCO). Should submit original Demand Draft. 

 
(b) The Technical part attachments consisting of the following: 
 

(i) Attachment Form T3: Bidder's Particulars and Eligibility Criteria (in the format 
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indicated in Volume II (iv)), duly completed by the bidder in the manner supported by 
documentary evidence as specified therein, establishing that the bidder satisfies the 
eligibility criteria referred to in “Eligibility" 1.3 ITB and is otherwise eligible to perform the 
contract if its bid is accepted; 

 
(ii) Attachment Qualifications of the bidder Documentary evidence establishing to the 

 
Authority's satisfaction, and in accordance with ITB “Qualifications", that the bidder has the 
requisite experience to qualify. The Bidder must provide evidence on any changes in the 
information submitted as the basis for prequalification or, if there has been no change at all 
in said information, a statement to this effect; 

 
(iii) (Qualification of the Bidder)-Financial Viability, General Experience Record,, Similar 

Experience Record, Current Works in Progress 
 

(iv) Attachment Form T7: Bid process checklist: checklist and declaration to be filled and 
signed by competent authority 

 
(v) EMD in the shape of Demand Draft  - Rs. 15,900/-. (should submit original Demand Draft) 

 
(vi) Other Technical Attachments- any information or other materials required to be completed 

and submitted by the bidders in accordance with these Bidding Documents and specified in 
the BDS. 

 
(c) The Financial part attachments consisting of the following: 
 

(i) Attachment Form F1: The Price Bid Form and Form F2: Cost (in the format indicated in 
Volume II, duly completed by the bidder in the manner and detail indicated therein and in 
accordance with the requirements of “Bid Prices" ITB.; 

 
Note:   
The Tenders/RFP quoted more than estimate value will be summarily rejected i.e., should quote within the 
consultancy estimated value 
 
3.2.2 
 
The bidder shall submit offers which comply with the requirements of the Bidding Documents, including 
the basic technical requirements as indicated. The attention of bidders is drawn to the provision of 
“Contents of Bidding Documents" paragraph ITB regarding the rejection of bids which are not substantially 
responsive to the requirements of the Bidding Documents. Alternatives will not be considered. 
 
 
3.2.3 Deleted 
 
3.2.4 
 
The Financial Bid should be furnished in the format at Price Bid form clearly indicating the bid 
amount in both figures and words, in Indian Rupees, and signed by the bidder's authorized signatory. 
In the event of any difference between figures and words, the amount indicated in words shall be 
taken into account. 
 
 
 
3.3 Bid Prices 
3.3.1 
 
Unless specified otherwise in the BDS, the contract shall be for all the services referred to in 1.1.1 
“Scope of Bid" ITB, based on the price schedules submitted by the bidder as part of the financial bid. 
 
Quoted rate/fee shall be Exclusive of all GST.  
 
3.3.2 
 
The agency should quote the price for the services to be rendered as 3RD 
PARTY VERIFICATION per each district and its curtailed units. 
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Payment will be released to the consultant against completion of each stage 
and submission reports is also indicated below:- 

 
 

Breakup of payment per Project 
 

 APTIDCO – PMAY (U) –AHP- Curtailment of 51,616 units-
Engagement of 3rd party for conducting verification on – 
1. Value of work done 2. Assessment of recovery cost from 
the work done –in different ULBs of Andhra Pradesh -
Visakhapatnam Circle 

 

1 

a) After submission of field Inspection reports (as per 
annexures 1 to 6 that district . 

75%  of the agreement rate 
for that district. 

b) Completion of the work submission of Third inspection 
reports (as per annexures 1 to 6 and final 3RD PARTY 
VERIFICATION reports as per package wise and required 
modifications, reports for approval of the Government in 
complete shape.  

25% agreement rate for each 
Project. 

3.4 Bid Currency 
 
Prices shall be quoted in Indian Rupees. 
3.5 Validity of Bids 
3.5.1 
Bids shall remain valid, at a minimum, for the period specified in the BDS after the deadline date for 
bid submission prescribed by the Client, pursuant to “Due Date for Submission of Bids" 4.1 of ITB. A 
bid valid for a shorter period shall be rejected by the Client as non-responsive. For the convenience of 
Bidders, the BDS spells out the minimal original expiration dates for the validity of the bid. However, 
Bidders are responsible for adjusting the dates in the BDS in accordance with any extensions to the 
deadline date of bid submission pursuant to 4.1.2 of “Due Date for Submission of Bids" para of ITB. 
3.5.2 
In exceptional circumstances, prior to expiry of the bid validity period, the Client may request that the 
Bidders extend the period of validity for a specified additional period. The request and the responses 
to the request shall be made in writing. A Bidder may refuse the request without risking execution of 
the Bid-Securing Declaration or forfeiting the Bid Security, but in this case the bid will be out of the 
competition for the award. Except as provided in 3.5.3 of this para ITB, a Bidder agreeing to the 
request will not be required or permitted to modify its bid, but will be required to ensure that the bid 
remains secured for a correspondingly longer period, pursuant to 3.6.2 of “Bid Security" para of ITB. 
 
3.6 Bid Security 
 
3.6.1 
 
The bid security is required to protect the Authority against the risk of the bidder's conduct which 
would warrant the forfeiture of the security, pursuant to 3.6.6 of this paragraph ITB. The Authority 
shall not be liable to pay any interest on the Bid Security deposit so made and the same shall be 
interest free. Any Bid not accompanied by the Bid Security shall be summarily rejected by the 
Authority as non-responsive. 
 
3.6.2 
 
The Bidder shall furnish as part of its Bid, a Bid Security. The 
(a) DD 
(b) the time period within which the bid security of the unsuccessful bidders will be returned are as 
specified in the BDS. 
 
3.6.4 
The Authority shall be entitled to forfeit and appropriate the Bid Security as Damages inter alia in any of the 
events specified in 3.6.6 of this para ITB. The Bidder, by submitting its Bid pursuant to this notification 
shall be deemed to have acknowledged and confirmed that the Authority will suffer loss and damage on 
account of withdrawal of its Bid or for any other default by the Bidder during the period of Bid validity as 
specified in the bid data sheet in this Bidding Document. No relaxation of any kind on Bid Security shall be 
given to any Bidder. 
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3.6.5 
Unless executed or forfeited pursuant to 3.6.6 of this para ITB, Bid Securities, if any, will be returned, 
without any interest, as promptly as possible, and within the time period specified at 3.6.2 “Bid 
Security" ITB., 
(a) all Bidders upon annulment of the bidding pursuant to “Authority's Right to Accept any Bid or 

Reject any or all Bids" ITB; 
 
(b) Bidders refusing a request to extend the period of validity of their bids pursuant to 3.5.2 “Validity 

of Bids" ITB; 
 
(c) The successful Bidder once it has signed the Contract Agreement and furnished a valid 

Performance Security as required. The Authority may, at the Selected Bidder's option, adjust the 
amount of Bid Security in the amount of Performance Security to be provided by him in 
accordance with the provisions of the Bidding Document; 

 
(d) The unsuccessful Bidders at the same time as in (c), that is, when they are informed about the 

successful establishment of the contract with the successful Bidder. 
 
3.6.6 
The Bid Security shall be forfeited as Damages without prejudice to any other right or remedy that 
may be available to the Authority under the Bidding Document and/ or under the Agreement, or 
otherwise, under the following conditions 
 
(a) In case of a Bidder 
 

(i) If he engages in a corrupt practice, fraudulent practice, coercive practice, undesirable 
practice or restrictive practice as specified in the 1.2.11 of “General Instructions" Para ITB, 
or 

(ii) If he withdraws his Bid during the period of Bid validity as extended by mutual consent of 
the respective Bidder(s) and the Authority; 

 
(b) In the case of Selected Bidder, if he fails within the specified time limit 
 

(i) To sign and return the duplicate copy of LOA, or 
(ii) To sign the Contract agreement pursuant to “Contract Signing" 6.5.1 ITB, or 
(iii) To furnish the Performance Security within the period prescribed in the agreement, or 
(iv) Having signed the Contract agreement, commits any breach thereof prior to furnishing the 

Performance Security. 
3.6.7 
 

If the successful Bidder fails to sign the Contract in accordance with “Contract Signing and 
Performance Security" para ITB; or furnish a performance security in accordance with “Contract 
Signing and Performance Security" 6.5 ITB; the Borrower may, black-list or debar the bidder for a 
period of time as stated in the BDS from participating in future bids of the Authority. 

 
3.6.8 
 
A Bidder shall be liable for disqualification and forfeiture of Bid Security if any legal, financial or 
technical adviser of the Authority in relation to the Work is engaged by the Bidder, in any manner for 
matters related to or incidental to the implementation of this work during the Bidding Process or 
subsequent to the 
 

(i) Issue of the LOA or 
 

(ii) Execution of the Contract agreement. 
 
In the event any such adviser is engaged by the Selected Bidder, after issue of the LOA or execution of 
the Contract Agreement, for matters related or incidental to the Scheme, then notwithstanding 
anything to the contrary contained herein or in the LOA or the Contract agreement and without 
prejudice to any other right or remedy of the Authority, including the forfeiture and appropriation of 
the Bid Security or Performance Security, as the case may be, which the Authority may have there 
under or otherwise, the LOA or the Agreement, as the case may be, shall be liable to be terminated 
without the Authority being liable in any manner whatsoever to the Selected Bidder for the same. 
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For the avoidance of doubt, this disqualification shall not apply where such adviser was engaged by 
the Bidder, in the past but its assignment expired or was terminated 6 (six) months prior to the date 
of issue of this bid notification. Nor will this disqualification apply where such adviser is engaged after 
a period of three years from the date of operation of this Proposal/Assignment. 
 
 
3.7 Sealing and Marking of Bids 
 
3.7.1 
 
 
The bidder shall seal the original and each copy of the bid in separate envelopes, duly marking the 
envelopes as “ORIGINAL" " The envelopes shall then be sealed in an outer envelope. The technical 
bid and financial bid shall be in two separate envelopes. The financial bid cover should contain 
only financial proposal and balance documents kept in Technical Bid cover. 
 
 
3.7.2 
 
The inner and outer envelopes shall 
 
(a) be addressed to the Authority at the address provided at 1.1.6 “Scope of Bid" paragraph ITB; 
 
(b) bear the name and identification of the contract as defined in the BDS; and 
 
(c) Provide a warning not to open before the specified time and date for bid opening. 
 
3.7.3 
 
In addition to the identification required above, the inner envelopes shall indicate the name and 
address of the bidder to enable the bid to be returned unopened in case it is declared “late" pursuant 
to “Late Bids" 4.2 ITB, and for matching purposes under “Modifications, Substitution and Withdrawal 
of Bids" 4.3 ITB. 
 
3.7.5 Receipt of Bids 
 
The Authority shall receive Bids pursuant to this Bidding Document in accordance with the terms set 
forth in this document and other documents to be provided by the Authority pursuant to this bid 
notification, as modified, altered, amended and clarified from time to time by the Authority 
(collectively the “Bidding Document"), and all Bids shall be prepared and submitted in accordance 
with such terms on or before the date and time specified for submission of Bids (the “Bid Due Date") 
in the 1.2.3 “Scope of Bid" BDS. 
 
4 
 
SUBMISSION OF BIDS 
 
4.1 Due Date for Submission of Bids 
 
4.1.1 
 
Bids must be received by the Authority at the address specified in “Sealing and Marking of Bids" 3.7 
ITB, no later than the Bid Due Date. A receipt thereof should be obtained from the authorized person 
of the Authority. 
 
4.1.2 
 
The Authority may in its sole discretion, extend the Bid Due Date by issuing an Addendum in 
accordance with “Amendment of Bidding Documents" 2.3 ITB in which case all rights and obligations  
 
4.2 Late Bids 
 
4.2.1 
 
Bids received by the Authority after the specified time on the Bid Due Date shall not be eligible for 
consideration and shall be summarily rejected. 
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5 .BID OPENING AND EVALUATION 
 
5.1   Opening of Bids 
 
5.1.2 Technical bids shall be opened initially for the pre qualification of bids. 
 
5.1.3  Bids that are not opened shall not be considered for further evaluation, under any 
circumstances. 
 
 
5.1.4  After the technical evaluation is completed, the financial bids of all the qualified bidders will be 
opened (in the presence of the qualified bidders) who are  presented if no bidder presented the 
financial bids will be opened at the scheduled date and time.  
 
 
5.2 Confidentiality 
 
5.2.1 
 
The document including this Bidding Document and all attached documents, provided by the Authority are 
and shall remain or becomes the property of the Authority and are transmitted to the Bidders solely for the 
purpose of preparation and the submission of a Bid in accordance herewith. Bidders are to treat all 
information as strictly confidential and shall not use it for any purpose other than for preparation and 
submission of their Bid. The provisions of this Clause shall also apply mutatis mutandis (with the necessary 
changes in points of detail) to Bids and all other documents submitted by the Bidders, and the Authority 
will not return to the Bidders any Bid document or any information provided along therewith. 
 
5.2.2 
 
Information relating to the examination, clarification, evaluation and comparison of bids, and 
recommendation for the award of contract, shall not be disclosed to any person who is not officially 
concerned with the process or is not a retained professional advisor advising the Authority in relation 
to or matters arising out of, or concerning the Bidding Process, until the award to the successful 
bidder has been announced. The Authority will treat all information, submitted as part of the Bid, in 
confidence and will require all those who have access to such material to treat the same in confidence. 
The Authority may not divulge any such information unless it is directed to do so by Applicable Laws 
or judicial or administrative or arbitral process or by any governmental instrumentalities or any 
statutory entity that has the power under law to require its disclosure or is to enforce or assert any 
right or privilege of the statutory entity and/ or the Authority or as may be required by law or in 
connection with any legal process. 
 
5.2.3 
 
Deleted. 
 
5.2.4 
 
Any effort by a bidder or its agents to influence the Authority's evaluation of bids or award decision, 
including the offering or giving of bribes, gifts, or other inducement, may result in the invalidation of 
its bid and the forfeiture of its bid security, pursuant to 3.6.6 of “Bid Security" ITB. 
 
5.3 Clarifications 
 
5.3.1 
 
To assist in the examination, evaluation and comparison of bids, the Authority may, at its sole 
discretion, ask any bidder for clarification of its bid, including breakdowns of its prices. Such 
clarification may be requested at any stage up to the contract award decision. Requests for 
clarification and the responses shall be in writing or by fax and no change in the price or substance of 
the bid shall be sought, offered, or permitted except as required to confirm the correction of 
arithmetic errors discovered by the Authority in the evaluation of the bids in accordance with 
“Preliminary Examination of Bids" 5.4 ITB. 
 
5.3.2 
 
If the Bidder does not provide clarifications sought for under 5.3 of this para ITB, within the specified 
time, its Bid shall be liable to be rejected. Any such verification or lack of such verification, by the 
Authority shall not relieve the Bidder of its obligations or liabilities hereunder nor will it affect any 
rights of the Authority there under. 
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5.4 Preliminary Examination of Bids 
 
5.4.1 
Prior to the detailed evaluation of bids, the Authority will examine the bids to determine for each bid 
whether: 
(a) it is complete; 
(b) the documents have been properly signed; 
(c) it is accompanied by the required bid securities; 
(d) it is substantially responsive to the requirements of the bid documents; and 
(e) any computational errors have been made. 
 
The Authority may require the bidder to provide any clarification and/or substantiation to determine 
responsiveness pursuant to 5.4.4 of this para ITB.  
 
5.4.2 
 
Arithmetical errors will be rectified on the following basis. If there is a discrepancy between the unit 
price and the total price, which is obtained by multiplying the unit price and quantity, or between 
added or subtracted subtotals and totals, the unit or subtotal price shall prevail and the total price 
shall be corrected, unless in the opinion of the Client there is an obvious misplacement of the decimal 
point in the unit or subtotal prices, in which case the line item total as quoted shall govern and the 
unit price or sub-total shall be corrected. If there is a discrepancy between words and figures, the 
amount in words shall prevail, unless the discrepancy is the result of a typo/error for which the 
correction is self-evident to the Client. If the Bidder with the Lowest Evaluated Bid does not accept the 
correction of errors, the bid shall be rejected this will be considered as invalidating its bid and the bid 
security may be forfeited pursuant to 3.6.6 of “Bid Security" para ITB. 
 
All items in the financial bid must be priced. If a bidder has included the price of the main activities/ 
items this must be clearly stated and a price of zero must be entered for the respective associated 
activities/items. 
 
If a bidder fails to price activities/ items that are not the primary subject of the bid and the omission 
is judged to be non-material in accordance with 3.5.3 of this para ITB, the bid price will be adjusted 
for such omission in accordance with 5.5.2(c)(iv) “Evaluation and Comparison of Bids" para ITB for 
evaluation purposes only. 
 
5.4.4 
 
Prior to the detailed evaluation, the Client will determine whether each bid is of acceptable quality, is 
complete, and is substantially responsive to the Bidding Documents. For purposes of this 
determination, a substantially responsive bid is one which conforms to all the terms, conditions, and 
specifications of the Bidding Document without material deviation, reservation or omission. A material 
deviation, reservation or omission is one: 
 
(a) which affects in any substantial way the scope, quality, or performance of the contract; 
 
(b) which limits in any substantial way, inconsistent with the Bidding Document, the Authority's 

rights or the bidders' obligations under the contract; or 
 
(c) the rectification of which would affect unfairly the competitive position of other bidders presenting 

substantially responsive bids. 
 
5.4.5 
 
Prior to evaluation of Bids, the Authority will determine whether each bid is responsive to the 
requirements of the Bidding Document. The Authority may, in its sole discretion, reject any bid that 
is not responsive hereunder. A Bid shall be considered responsive only if: 
 
(a) The Technical Bid is received in the form specified in “Documents Comprising the Bid" and 

“Sealing and Marking of Bids" 3.7 ITB; 
 
(b) It has been received by the Bid Due Date or its extended due date; 
 
(c) It contains all the information (complete in all respects) as requested in the Bidding Document; 
 
(d) It does not contain any condition or qualification; and 
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(e) It is not non-responsive in terms hereof. 
 
5.5 Evaluation and Comparison of Bids 
 
5.5.1 
 
The method of selection adopted is as given in BDS. 
 
5.5.2 Deleted. 
 
5.5.3 Evaluation Process Flow 
 
This is a two-step selection process (in which the Bidder has to submit the bids in two separate 
envelopes at the time of submission of bids). The process is as given below. 
 
5.5.4 Evaluation of Eligibility Criteria 
 
(a) Bids submitted by all the bidders would be scrutinized for eligibility as per the `Eligibility Criteria' 

specified in “Eligibility" ITB. Bids not complying with the eligibility criteria are liable to be rejected 
and will not be considered for further evaluation. 

(b) Successful bids out of this stage would be considered for technical evaluation. Bidders must 
submit the proof of all the credentials as required for scrutiny of eligibility criteria.  

 
5.5.5 Technical Evaluation 
 
(a) The technical bids will be evaluated for determining the continued eligibility of the Bidder for the 

Work and compliance of the bids with the necessary technical requirements and scope of work of 
this Bidding Document. 

 
(b) Technical bids would be evaluated based on the technical eligibility criteria. 
5.5.6 Commercial Evaluation 
 
(i) In this phase, the Commercial Bids of the Bidders, who are found technically qualified as stated 

above in previous phase, will be taken for commercial evaluation. 
 
(ii) The date for opening of commercial bids will be separately notified in the website of the Authority. 

 
(iii) The lowest quoted bid from qualified technically bids will be selected for recommendations 

for approval 
 
5.5.7 Final Selection of the Eligible Bidder 
 
The Bidder will be selected subject to all the terms and conditions defined in this Bidding Document for 
further discussion prior to finalizing contract. 
 
6  POST QUALIFICATION AND AWARD OF CONTRACT 
 
6.1 Post Qualification 
 
6.1. 
 
The Client will determine at its own cost and to its satisfaction whether the Bidder (including  for 
which the “Qualifications" Para of BDS permits that their qualifications count towards the required 
Bidder qualifications) that is selected as having submitted the Lowest Evaluated Bid is qualified to 
perform the Contract satisfactorily, in accordance with “Qualifications" of ITB. 
 
 
6.2 Authority's Right to accept any Bid or Reject any or all Bids 
 
6.2.1 
Notwithstanding anything contained in this document, the Authority reserves the right to reject any 
Bid and to annul the Bidding Process and reject all Bids at any time without any liability or any 
obligation for such acceptance, rejection or annulment, and without assigning any reasons thereof. 
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6.2.2 
 
The Authority reserves the right not to proceed with the Bidding Process at any time, without notice or 
liability, and to reject any Bid without assigning any reasons. The Authority reserves the right to reject any 
Bid, disqualify the bidder and appropriate the Bid Security if: 
 
(a) At any time before signing of the Agreement or after its execution and during the period of 

subsistence thereof, including the Contract thereby granted by the Authority, a material 
misrepresentation is made or uncovered, or 

 
(b) The Bidder does not provide, within the time specified by the Authority, the supplemental 

information sought by the Authority for evaluation of the Bid. Such misrepresentation/ improper 
response shall lead to the disqualification of the Bidder. If such disqualification / rejection occurs 
after the Bids have been opened and the Selected Bidder has already been issued the LOA or has 
entered into the Contract agreement, as the case may be, the same shall, not withstanding 
anything to the contrary contained therein or in this document, be liable to be terminated, by a 
communication in writing by the Authority to the Selected Bidder without the Authority being 
liable in any manner whatsoever to the Selected Bidder. 

 
In such an event, the Authority shall be entitled to forfeit and appropriate the Bid Security or 
Performance Security, as the case may be, as Damages, without prejudice to any other right or 
remedy that may be available to the Authority under the Bidding Document and/ or the 
Agreement, or otherwise. In the event of the selected bidder being disqualified / rejected. 
  

6.2.3 
 
The Bidder must submit the response exactly in the formats mentioned in this Bidding document and 
same should be precise. No irrelevant information shall be provided. All the credentials, claimed in the 
response, must be accompanied with necessary proofs. The 
 
Authority would be at discretion to reject the response of the bidder in case any part or whole of the 
response document is found to be partially or fully incomplete or confusing or misguiding or having 
irrelevant information. 
 
6.2.4 Deleted. 
 
6.2.5 
 
Authority reserves the right to modify the evaluation process at any time during the Tender process 
(before submission of technical and commercial responses by the prospective bidder), without 
assigning any reason, whatsoever, and without any requirement of intimating the Bidders of any such 
change. 
 
6.2.6 
 
Conditional and qualified bid is liable for rejection as a non-responsive Bid. 
 
6.2.7 
 
Bidders are advised that the selection shall be on the basis of an evaluation by the Authority through 
the Selection Process specified in this document; And Bidders shall be deemed to have understood 
and agreed that no explanation or justification for any aspect of the Selection Process will be given 
and that the Authority's decisions are without any right of appeal whatsoever. 
6.2.8 
 
Authority will award the Contract to the successful Bidder whose bid has been determined to be 
substantially responsive and has been determined as the best bid, provided further that the Bidder is 
determined to be qualified to perform the contract satisfactorily. However, Authority shall not be 
bound to accept the best bid or any bid and reserves the right to accept any bid, either wholly or in 
part, as it may deem fit. 
 
6.2.9 
 
The Authority may at its absolute discretion exclude or reject any proposal that in the reasonable 
opinion of the Authority contains any false or misleading claims or statements. The Authority shall 
not be liable to any person for excluding or rejecting any such proposa 
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6.3 Award Criteria 
 
6.3.1 
 
Subject to “Authority's Right to Accept any Bid or Reject any or all Bids" paragraph of ITB, the 
Authority will award the contract to the bidder whose bid has been determined to be substantially 
responsive to the Bidding Document and who has offered the lowest evaluated bid price, provided that 
such bidder has been determined to be qualified to perform the contract satisfactorily in accordance 
with the provisions in “Post Qualification" 6.1 of ITB. 
6.3.2 
 
The Authority reserves the right at the time of award of the contract to increase or decrease the 
quantity of works and/or services specified in the Work, up to the percentage specified in the BDS, 
without change in the unit prices for such works and/or services, or other terms and conditions. 
6.4 Award Notification, and Contract Signing 
 
6.4.1 Award Notification 
 
(a) Prior to expiration of the period of bid validity, the Authority will notify the successful bidder by 

Mail, confirmed by registered letter, that its bid has been accepted. The notification of award shall 
specify the sum which the Authority will pay the contractor in consideration of the execution and 
completion of the contract. 

 
(b) The notification of award (hereinafter called “the Letter of Acceptance") will constitute the 

formation of the contract. 
 
(c) The Letter of Acceptance (LOA) shall be issued, in duplicate, by the Authority to the Selected 

Bidder and the Selected Bidder shall, within 7 (seven) working days of the receipt of the LOA, sign 
and return the duplicate copy of the LOA in acknowledgement thereof. In the event the duplicate 
copy of the LOA duly signed by the Selected Bidder is not received within the bid due date, the 
Authority may, unless it consents to extension of time for submission thereof, appropriate the Bid 
Security of such Bidder as Damages on account of failure of the Selected Bidder to acknowledge 
the LOA. 

 
6.5 Contract Signing, and Performance Security 
 
6.5.1 Contract Signing 
 
(a) The Selected Bidder shall not be entitled to seek any deviation, modification or amendment in the 

Contract agreement. 
 
(b) Within period prescribed at sub-paragraph 6.4.1(c) of this para of ITB of receipt of the LOA  the 

bidder shall attend the office along with the required performance security and sign the contract 
agreement. 

 
6.5.2 Performance Security 
 
(a) Within the period prescribed at sub-paragraph 6.4.1(c) of this Para of ITB, of receipt of the Letter 

of Acceptance from the Authority, the successful bidder shall furnish to the Authority a 
performance security in accordance with the Conditions of Contract and in the form due date in 
the BDS or in another form acceptable to the Authority. 

(b) Failure of the successful bidder to comply with the requirements of 6.4 “Contract Signing and 
Performance Security" ITB shall constitute sufficient grounds for the annulment of the award and 
forfeiture of the bid security. 

(c) The Performance Security has to pay at the time of agreement at Rs. 16,000/- of the 
agreement value and be submitted in the shape of Demand Draft in favour of MD, APTIDCO in 
any national bank and kept for1year 2 months (i.e. 14 months). 

6.6 Dispute Resolution Procedure 
 
The method of dispute resolution is as indicated in the BDS and the Conditions of Contract. 
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BID DATA SHEET 
 
1.1.2 
 
Title:  
APTIDCO – PMAY (U) –AHP- Curtailment of 51,616 units-Engagement of 3rd party for conducting 
verification on – 1. Value of work done 2. Assessment of recovery cost from the work done –in different 
ULBs of Andhra Pradesh -Visakhapatnam Circle – as defendant  in Vol-1 Scope. 
 
Brief Description of Services: The 3rd PARTY VERIFICATION duly conducting field inspections, 
verification records, and submit reports as per the APTIDCO requirement in the given format. 
 
1.1.3 
 

Schedule of Bidding process Date & Time 

(with timelines wherever applicable)  

Schedule download start date & Time 10.06.2022 @ 14:00 Hrs 
  

  

Schedule download closing Date & time 18.06.2022 @ 14:00 Hrs 
  

Proposal submission closing Date & time 18.06.2022 @ 16:00 Hrs 
  

Technical Proposal Opening Date (Technical Bid stage) 18.06.2022 @ 11:30 Hrs 
  

Financial Bid Opening 21.06.2022 @ 15:00 Hrs 
  

 
The RFP would be available at the APTIDCO website www.aptidco.com 
 
Any subsequent notifications, changes and amendments in the assignment/documents would be 
posted only on the website. 
 
1.1.4 
 
Time period for completion of the project: The Consultancy shall be for a period of 2 months from 
the “effective date” (Date of Signing of Contract). Subsequent extension of time period shall be as per 
clause 1.1.5 below. 
1.1.5 
 
Extension of time period: The contract shall be extended by a duration limited to  of 2 months 
period, subject to approval by the Authority (MD). 
 
1.1.6 
 
Authority's address: 
 
Andhra Pradesh Township & Infrastructure Corporation Ltd (APTIDCO), 
DCTO Office 
APTIDCO, Visakhapatnam ,  
3rd  Floor , Vuda Complex , 
Siripuram Junction ,  
Visakhapatnam  -530003, 
Andhra Pradesh, India 
 
Website:www.aptidco. com 
 
1.1.7 
 
Website: www.aptidco.com 
1.1.8 
 
Bid Processing Fee: Rs. 5,000/-  in the shape of D.D. drawn in the name of Managing Director, 
APTIDCO. 
 
 
 
1.2 Deleted 
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1.3. Eligibility Requirement for Third Party Verification. 
 

1. Government Engineering Colleges/Universities/ IIT/Government of  Andhra Pradesh 
Agencies/ Government of India consulting Agencies/ GoI Undertakings consulting 
agencies. 

2. Technical:  
i. Firm should have minimum 3 years continuous experience in  the last 5 years. 
ii. Firm should have extended 3rd Party Verification service for similar nature of works 

like conducting Q.C verification, DPR preparation, execution in civil works for the 
consultation charges value of Rs. 8.00 Lakhs  each  to minimum of 2 projects. 

iii. Firm should have minimum of 6 member Engineers / experts. 
 

3. Financial: 
i The firm should have turnover about Rs.16.00 Lakhs in any one year for the last 5 years 
certified by Chartered Accountant. 

 
ii. The firm should have rendered 3rd Party Verification service for similar nature of 

works like conducting Q.C verification, DPR preparation, execution in civil works for 
the consultation charges value of Rs. 16.00 Lakhs  in any one financial year for the 
last 5 years. 

4. PAN card copy, Submission of latest Income Tax returns filed along with proof of receipt. 
5. GST registration Certificate and latest GST clearance/VAT clearance certificate.  
6. EMD Rs.15,900/- should submit original Demand Draft. 
7. Processing Fee – Rs. 5,000/- should original Demand Draft. 

 
Note: Technical and financial Experience should be in works taken in State Government/ 
Central Government/Govt. undertakings are only considered for eligibility. The Experience 
Certificate shall be issued by not bellow the rank of Executive Engineer and counter signed by 
the Superintending Engineer/ Higher Authority.  
 
1.3.2.4  Price Bid Proposal: 
 The agency should quote the price for the services to be rendered as 3rd Party Verification 
district wise excluding GST. 
 
 The payment will be done as per the progress of work and as per no. of units done in that 
ULB and proportionate  amount quoted for that district and for the no. of units curtailed in that 
district  to the Project cost Brake up payment. 
 
1.3.2.5 Deleted 
 
2.1.1 
 
Bidding Documents: Refer to “Bid Forms" 
 
2.1.2 
 
Period of validity: The bid validity date, as extended, if applicable shall be 90 days. 
 
2.1.3 
 
(a) Amount of Bid Security is Rs.15,900/-  
 
(b) Form of Bid Security shall be Demand Draft in favour of Managing Director, APTIDCO from a 

scheduled Bank.  
 
(c) Period of validity the bid validity date 3 months from the date of submission. 
 
(d) The time period within which the bid security of the unsuccessful bidders will be returned is 

120  day or finalization of bids whichever is earlier. 
 
2.1.4(a) 
 
For the purposes of this bid the Authority will blacklist a firm or individual, including declaring 
ineligible, either indefinitely or for a stated period of time, to be awarded a contract if it at any time 
determines that the firm has, directly or through an agent, engaged in prohibited practices in bidding 
for, or in executing, a contract of the Authority. 
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Opening of Bids 
 
Time and Date: Refer to 1.1.3 
 
Place:  
Andhra Pradesh Township & Infrastructure Corporation Ltd (APTIDCO), 
DCTO Office 
APTIDCO, Visakhapatnam ,  
3rd  Floor , Vuda Complex , 
Siripuram Junction ,  
Visakhapatnam  -530003, 
Andhra Pradesh, India 
 
3.0 
 
3rd  PARTY VERIFICATION Services: 
 
This termed as "3rd PARTY VERIFICATION Fee” would cover all the expenses pertaining to the 
delivery of services including, but not limited to, cost of key personnel, TA, DA sub-consultants, cost 
of support staff and out-of-pocket expenses.  
 
The agency should quote the price for the services to be rendered as 3rd  PARTY VERIFICATION per 
district and its curtailed units. 
 
3.1.1 
 
Minimum qualification criteria: Refer to 1.3.1 
 
3.1.2 (a) 
 
Time period for signing the contract: The Bidder to sign the contract agreement within a period of 
14 days from the date of issue of LOA. 
 
Tender who have quoted more than estimate rate will not be considered and it will be rejected. 
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BID FORMS 
Form T1: Letter of BID 
 

(On Bidder's letter head) 
 

Date:..........................................
... 

 
Name of Contract:...................................................... 
 
To: 
 
Sir, 
 
Having examined the bidding documents, including Addenda, the receipt of which is hereby 
acknowledged, we, the undersigned, offer to [specify scope of the contract] under the above 
named Contract in full conformity with the said bidding documents for the sum specified in 
financial bid form or such other sums as may be determined in accordance with the terms 
and conditions of the Contract. The above amounts are in accordance with the price 
schedules attached herewith and are made part of this bid. 
 
We undertake, if our bid is accepted, to commence performance and to achieve completion 
within the respective times stated in the bidding documents. 
 
If our bid is accepted, we undertake to provide a performance security in the form and 
amounts and within the times specified in the bidding documents. 
 
We agree to abide by this bid for a period of [ specify number ] days from the date fixed for 
submission of bids as stipulated in the bidding documents, and it shall remain binding 
upon us and may be accepted by you at any time before the expiration of that period. 
 
Until a formal contract is prepared and executed between us, this bid, which consists of the 
letter and Attachments 1 through [ ] hereto, together with your written acceptance thereof 
and your notification of award, shall constitute a binding contract between us. 
 
We understand that you are not bound to accept the lowest, or any bid you may receive. 
 
Dated this ........ Day of .......................... 2022. . . .. 
 
(Signature) 
 
In the capacity of 
 
(Position) 
 
Duly authorized to sign this bid for and on behalf of 
 
(Name of bidder) 
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Form T2: Bid Security – Demand Draft in the name of MD,APTIDCO to 
be submitted. 
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Form T3: Bidder's Particulars and Eligibility Criteria 
 
Title of Bidder  

Whether bidder is applying as Sole 
Firm. 

 

Name of the Company   
Registered office of the Company  
Firms Registration Number and 
Validity: 

 

Legal status (e.g. incorporated 
private company, unincorporated 
business, partnership etc.): 

 

Registered address:  
Year of Incorporation:  
Year of commencement of 
Company/ Agency 

 

Brief description of the Company 
including details of its main lines of 
business 

 

Name,  designation,  address  and  
phone numbers of  authorized 
signatory of  the Bidder 

 

Name: Designation: Company: 
Address: 

 

Company:  
Phone No.:  
Address:  
E-mail address:  
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2. Please State the following correctly: 

(i) Has the Bidder ever been penalized by any organization for poor Yes/No 

quality of work or breach of contract in the last five years?  
  

(ii) Has the Bidder ever failed to complete any work awarded to it by any Yes/No 

public Authority/entity in last five years?  
  

(iii)  Has  the  Bidder  been  ever  blacklisted  by  any  Government Yes/No 

department/Public Sector Undertaking in the last five years?  
  

(iv) Has the Bidder been suffered bankruptcy/insolvency in the last five Yes/No 

years?  
  
 
Note: If answer to any of the questions at (i) to (iv) is yes, the Bidder is not eligible for this 
Work. 
 
3. Documents required 
 
The below documents have to produced by the bidder. 
: 
 
1.  Registration document / Certificate of Incorporation – 
 
The relevant documents have to be attached and ticked above. 
 
2. PAN card copy, Submission of latest Income Tax returns filed along with proof of receipt. 
3. GST registration Certificate and latest GST clearance/VAT clearance certificate. 
4. Certificate for the points given in Vol- I , 1.3 selection process. 
5. Technical and Financial eligibility certificates and their consolidated statements. 
6. T3, T4 & T5 should be enclosed duly filling required information and signed. 
 
4. Details of Demand Draft/ DD: 
 
(a) Towards the Bid Security amount  Rs. 15,900/- : In the Shape of Demand Draft addressed to the 

Managing Director, APTIDCO. 
(b) Towards the Bid processing fees  Rs. 5,000/- : In the Shape of Demand Draft addressed to the 

Managing Director, APTIDCO. 
 

 
Date: 
 

Signature and Seal of Authorized 
 
Person 
 
Place: 
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Form T4: Experience Record (Technical & Financial) 
 
Name of Bidder 
Use a separate sheet for each contract 
1 Number of contract  

 
 Name of contract 

 
 Client certificate provided? 
2. Name of Client 

3 Client's Address 
4 Project name 
5 Contractor role (check one) 

6 

Details for submitted Building projects (to cover all details as sought in the 
RFP) - Built up Area 
- Evidence of Built up Area (reference to client certificate / document) 

7 
Amount of the total/contractor/ (at completion, or at date of award for 
current contracts) 

8 Total contract: Rs. 
9 Date of award/Completion 

10 
Contract was completed months ahead/behind original schedule (if behind, 
provide explanation) 

11 
Contract was completed Rs………………………. Lumpsum under/over 
original contract amount (if over, provide explanation) 

12 
Indicate the approximate present total contract value of work undertaken if 
any, and the nature of such work. 

 
* Experience certificate be enclosed with client authorities signature and seal duly showing the 
requirements of eligibility as shown in Vol – II,  1.3 eligibility requirement. 
 
* Technical and financial Experience should be in works taken in State Government/ Central 
Government/Govt. undertakings are only considered for eligibility. The Experience Certificate 
shall be issued by not bellow the rank of Executive Engineer and counter signed by the 
Superintending Engineer/ Higher Authority.  
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Form T5: Personnel Capabilities 
 
Name of the Bidder 
 
For specific positions essential to contract management and implementation (and/or those specified in the 
Bidding Documents, if any), Bidders should provide the names of at least two candidates qualified to meet 
the specified requirements stated for each position. The data on their experience should be supplied on 
separate sheets for each candidate. 
 
 
Bidders may propose alternative management and implementation arrangements requiring different 
key personnel, whose experience records should be provided. 
 
1 Title of position 
 Name of prime candidate 
2 Title of position 
 Name of prime candidate 
3 Title of position 
 Name of prime candidate 
4 Title of position 
 Name of prime candidate 
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Form T6: Bid process checklist 
 
A Provided Client certificates required for eligibility? 
B Provided Client certificates required for qualification? 
C Provided CVs of Key Personnel duly signed by Authorized signatory? 
 
I hereby agree that I have submitted all the requisite documents for the bid process 
evaluation. I understand that the Technical evaluation Committee is not liable to provide 
any score for any criteria that is not substantiated and supported by Client certificates or 
other documents specified. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Authorized 
signatory 

 
 
 
 
 



 
 

48 
 

 
Contractor                                                               Deputy Chief Technical Officer 
                                                                                  APTIDCO, Visakhapatnam  
 

 
 
Form F1: Price Bid Form 
[Location, date] 
 
To: 
 
Sir, 
 
 
We the under signed, offer to provide the services for [title of the Bid] in accordance with 
your Bidding Document dated [date] and our proposal (Technical and Financial proposal). 
Our attached financial proposal is for the rate per the District and its curtailed units 3rd  
Party Verification is exclusive of the GST, etc. Period of 3rd  Party Verification. 
 
Our financial proposal shall be binding upon us subject to the modifications resulting from 
contract negotiations, up to expiration of the validity period of the proposal i.e.,[date]. 
 
We understand you are not bound to accept any proposal you receive. 
 
We remain, 
 
 
Yours sincerely, 
 
 
Authorized signatory: 
 
Name and Title of Signatory: 
 
Name of Firm: 
 
Address: 
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Form F2: Cost  
 
Name of the Bidder: 
 
Authorized Signatory of the Bidder: 
 
Third Party Verification System 
 

S. 
No. Description of item Unit 

Rs.         /-        per each district and 
its curtailed units 

  

Estimate Rate Quoted Rates (in Rs.) 
In figures & words 

 

APTIDCO-PMAY(U) –AHP- 
Curtailment of 51,616 units – 
Conduction 3rd party verification 
1. Value of work done  
2. Assessment of recovery cost 
from the work done –issue of 
certification – Visakhapatnam 
Circle 

District (no.of 
curtailed units) 

_____  

Srikakulam 
District  (3216 
units) 
                      

7,60,000  

Vizainagaram 
District   (1696 
units) 

4,15,000  

Visakhapatnam 
District (1704 
units) 

   4,15,000  

 
 
Note :   
 
The Tenders/RFP quoted more than estimate value will be summarily rejected i.e., should 
quote within the consultancy estimated value. 
 
Price Bid 
 
3rd Party Verification rate has to quote for the District (no.of curtailed units) 
 
Quoted rate/fee shall be exclusive of GST. The GST will be paid as per the prescribed % of 
Government. 
 
 
 
 
 
 
 

Signature    
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Contents 
Contract document 
1 General Provisions And Interpretation 

1.1 Definitions . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
1.2 Interpretation . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 1.3 Representatives . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 1.4 Notices . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 1.5 Dispute Settlement . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 1.6 Copyright, Confidential Information, and Ownership . . . . . . . . . . . . . . 
2 GUARANTEES, LIABILITIES, INDEMNITIES, INSURANCE AND RISKS 

2.1 Time Guarantee and Liquidated Damages Trigger . . . . . . . . . . . . . . . 
 2.2 Service Conformity Guarantee and Performance Security Trigger . . . 
 2.3 IPR Warranty and Indemnity . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2.4 Limitation of Liability . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
2.5 Indemnity - Deleted 
2.6 Insurances - Deleted. 
 2.7 Force majeure . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 TERM, TERMINATION AND MODIFICATION OF CONTRACT 
3.1 Term . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
3.2 Termination . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
3.3 Modification . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 PAYMENT 
4.1 Price . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
4.2 Payment Terms . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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CONTRACT FOR PROVISION OF SERVICES 
 

[INSERT: THE NAME OF THE SERVICES] 
 
 
 
 
 

Between 
 

Andhra Pradesh Township & Infrastructure Development Corporation Ltd. 
 

And 
 

[Insert: name of Consultant(s)] 
 
 
 
 
 
 
 
 
 
Dated: . 
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CONTRACT AGREEMENT 
 
 
THIS CONTRACT AGREEMENT is made the [insert: ordinal] day of [ insert: month ], [ insert: 

year ]. BETWEEN 
 
 
1. (insert: Name of Client), a (insert: name of Client) of the Government of Andhra Pradesh, and 
having its principal place of business at (insert: address of Client) (hereinafter called “the 
Client"), and 
 
 
2. (insert: name of Consultant], a corporation incorporated under the laws of [insert: country of 
Consultant] and having its principal place of business at [insert: address of Consultant] 
(herein after called “the Consultant"). 
 
Or 
 
WHEREAS 
 
(A) The Client desires to engage the Consultant to provide the following Services [insert: 
brief description of the Services] “the Services" or “the Work"; and 
 
(B) The Consultant, having represented to the Client that they have the required 
infrastructures, professional skills, personnel and technical resources, have agreed to 
provide the services on the terms and conditions set forth in this Contract Agreement; 
 
NOW IT IS HEREBY AGREED as follows: 
 
Article 1. Contract Documents 
 
1.1 Contract Documents (Reference GCC Clause 1.1 (a) (iii)) The following documents shall 
constitute the Contract between the Client and the Consultant, and each shall be read and 
construed as an integral part of the Contract: 
 
(a) This Contract Agreement and the Appendices attached to the Contract Agreement 
 
(b) General Conditions of Contract 
 
(c) Special Conditions of Contract 
 
(d) [Add here: any other documents] 
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1.2 Order of Precedence 
 
In the event of any ambiguity or conflict between the Contract Documents listed above, the 
order of precedence shall be the order in which the Contract Documents are listed in Article 
1.1 (Contract Documents). 
 
1.3 Definitions (Reference GCC Clause 1) 
 
Capitalized words and phrases used in this Contract Agreement shall have the same 
meanings as are ascribed to them in the General Conditions of Contract. 
 
Article 2. Contract Price and Payment Terms 
 
2.1 Contract Price (Reference GCC Clause 1.1(a) (xi) and GCC Clause “Price") The Client hereby 
agrees to pay to the Consultant the Contract Price in consideration of the performance by the 
Consultant of its obligations under the Contract. The Contract Price shall be [insert: amount in 
words], [insert: amount in figures], as specified in the Price Schedule. The Contract Price shall be 
understood to reflect the terms and conditions used in the specification of prices in the detailed 
price schedules, excluding the GST taxes. 
 
Article 3. Effective Date 
 
3.1 Effective Date (Reference GCC Clause 1.1 (e) (vi)) The time allowed for delivery of the 
Service shall be determined from the date when all of the following conditions have been 
fulfilled: 
 
a) This Contract Agreement has been duly executed for and on behalf of the Client and the 

Consultant; 
 
b) The Consultant has submitted to the Client the performance security and the advance 

payment security, in accordance with GCC Clause 19.2 and GCC Clause 19.3; 
 
c) Specify here: any other conditions, for example, opening/confirmation of letter of credit. 
Each party shall use its best efforts to fulfill the above conditions for which it is responsible 
as soon as practicable. 
 
3.2 If the conditions listed under 3.1 are not fulfilled within two (2) months from the date of 
this Contract Agreement because of reasons not attributable to the Consultant, the parties 
shall discuss and agree on an equitable adjustment to the Contract Price and the Time 
and/or other relevant conditions of the Contract. 
 
Article 4. Appendixes 
 
4.1 The Appendixes listed below shall be deemed to form an integral part of this Contract 
Agreement. 
 
Reference in the Contract to any Appendix shall mean the Appendixes listed below and 
attached to this Contract Agreement, and the Contract shall be read and construed 
accordingly. 
 
APPENDIXES 
 
Appendix 1. The Work (Description of the Services/Requirements implementation schedule) 
 
Appendix 2. Project Plan (delivery schedule to be included) 
 
Appendix 3. Personnel 
 
Appendix 4. Deleted 
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Appendix 5. Deleted 
Appendix 6. Price Schedules 
IN WITNESS WHERE OF the Client and the Consultant have caused this Agreement to be 
duly executed by their authorized representatives the day and year first above written. For 
and on behalf of the Client 
Signed: 
 
in the capacity of [ insert: title or other appropriate designation ] in the presence of 
For and on behalf of the Consultant 
 
Signed: 
 
in the capacity of [ insert: title or other appropriate designation ] in the presence of 
 
CONTRACT AGREEMENT dated the [insert: number] day of [insert: month], [insert: year] 
BETWEEN [insert: name of Client], “the Client" and [insert: name of Consultant], “the 
Consultant" 
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General Provisions and Interpretation 

 
1.1 Definitions 

 
1.1.1 General 

 
Unless the context otherwise requires, the following terms whenever used in this Contract have the 
following meanings 

 
(i) “Applicable Law" means the laws and any other instruments having the force of law in the 

Client's country, or in such other country as may be specified in the Special Conditions of 
Contract SCC, as they may be issued and in force from time to time. 

 
(ii) “Client" means the implementing agency that signs the Contract for the Services with the 

Selected Consultant. 
 
(iii) “Consultant" means a legally-established professional consulting firm or entity selected by the 

Client to provide the Services under the signed Contract. 
 
(iv) “Contract" means the legally binding written agreement signed between the Client and the 

Consultant and which includes all the attached documents listed in its paragraph 1 of the 
Form of Contract (the General Conditions (GCC), the Special Conditions (SCC), and the 
Appendices). 

 
(v) "Contract Price" means the price payable to the Consultant as specified in the Contract 

agreement, Subject to such additions and adjustments thereto or deductions there from, as 
may be made pursuant to the contract. 

 
(vi) "Contract Documents" means the documents listed in the contract agreement, including any 

amendments thereto. 
 
(vii) “Day" means a working day unless indicated otherwise. 
 
(viii) “Effective Date" means the date on which this Contract comes into force and effect pursuant to 

Clause GCC 3.1.1 
 
(ix) “Experts" means, collectively, Key Experts, Non-Key Experts, or any other personnel of the 

Consultant, Sub-consultant or JV member(s) assigned by the Consultant to perform the 
Services or any part thereof under the Contract. 

 
(x) “Foreign Currency" means any currency other than the currency of the Client's country. 

 
(xi) “GCC" means these General Conditions of Contract. 

 
(xii) “Government" means the Government of the Andhra Pradesh or Government of India. 

 
(xiii) “Key Expert(s)" means an individual professional whose skills, qualifications, knowledge and 

experience are critical to the performance of the Services under the Contract and whose 
Curricula Vitae (CV) was taken into account in the technical evaluation of the Consultant's 
proposal. 

 
(xiv) “Local Currency" means the currency of the Client's country. 

 
(xvi) Deleted. 

 
(xvii) “Party" means the Client or the Consultant, as the case may be, and “Parties" means both of 

them. 
 
(xviii) “SCC" means the Special Conditions of Contract by which the GCC may be amended or 

supplemented but not over-written. 
 
(xix) “Services" means the work to be performed by the Consultant pursuant to this Contract, as 

described in Appendix 1 hereto. 
 

(xx) “Sub-consultants" means an entity to whom/which the Consultant subcontracts any part of 
the Services while remaining solely liable for the execution of the Contract. 
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(xxi) “Third Party" means any person or entity other than the Government, the Trust, the Service 
Providers or a Subcontractor. 

 
(xxii) "Owner's Engineers" mean the client's engineer or a representative of the client who is an 

independent third-party of the client to ensure the designing, execution and supervision 
aspects of works assigned 

 
1.1.3 Scope 

 
(i) “Confidential Information" means all information (whether in written, oral, electronic or other 

format) that have been identified or marked confidential at the time of disclosure including 
Project Data which relates to the technical, financial and business affairs, customers, 
Consultants, products, developments, operations, processes, data, trade secrets, design rights, 
know-how and personnel of each Party and its affiliates which is disclosed to or otherwise 
learned by the other Party whether a Party to this Agreement or to the Project Agreement in the 
course of or in connection with this Agreement (including without limitation such information 
received during negotiations, location visits and meetings in connection with this Agreement or 
to the Project Agreement). 

 
(ii) “Deliverables" means the products, infrastructure and services specifically developed for 

“Andhra Pradesh Township & Infrastructure Development Corporation" and agreed to be 
delivered by the Consultant in pursuance of the agreement and include all documents related to 
the service, user manuals, technical manuals, design, methodologies, process and operating 
manuals, service mechanisms, policies and guidelines, and all their modifications. 

 
(iii) “Goods" means all equipment, machinery, furnishings, Materials, and other tangible items that 

the Consultant is required to supply or supply and install under the Contract, including, 
without limitation, the Information Technologies and Materials, but excluding the Consultant's 
Equipment. 

 
(iv) “Proprietary Information" means processes, methodologies and technical, financial and business 

information, including drawings, design prototypes, designs, formulae, flowcharts, data, 
computer database and computer programs already owned by, or granted by third Parties to a 
Party hereto prior to its being made available under this Agreement, Project Agreement or a 
Project Engagement Definition. 

 
(v) “Services" means all technical, logistical, management, and any other Services to be provided 

by the Consultant under the Contract. Such Services may include, but are not restricted to, 
activity management and quality assurance, design, development, study, documentation, 
transportation, insurance, testing, validation, expediting, site preparation, installation, 
integration, training, data migration, maintenance, operations and technical support. 

 
(vi) “Service Level" means the level and quality of service and other performance criteria which will 

apply to the Services as set out in any Project Agreement. 
 
(vii) “The Project Plan" means the document to be developed by the Consultant and approved by the 

Client, pursuant to GCC 6.1, based on the requirements of the Contract and the 
 

Preliminary Project Plan included in the Consultant's bid. The “Agreed and Finalized 
 

Project Plan" is the version of the Project Plan approved by the Client, in accordance with GCC 
6.1 Should the Project Plan conflict with the Contract in any way, the relevant provisions of the 
Contract, including any amendments, shall prevail. 

 
(viii) “Software" is a collection of computer programs and related data that provide the instructions 

for telling a computer what to do and how to do it. 
 
(ix) “Materials" means all documentation in printed or printable form and all instructional and 

informational aides in any form (including audio, video, and text) and on any medium, provided 
to the Client under the Contract. 

 
(x) “Intellectual Property Rights" means any and all copyright, moral rights, trademark, patent, 

and other intellectual and proprietary rights, title and interests worldwide, whether vested, 
contingent, or future, including without limitation all economic rights and all exclusive rights to 
reproduce, fix, adapt, modify, translate, create derivative works from, extract or re-utilize data 
from, manufacture, introduce into circulation, publish, distribute, sell, license, sublicense, 
transfer, rent, lease, transmit or provide access electronically, broadcast, display, enter into 
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computer memory, or otherwise use any portion or copy, in whole or in part, in any form, 
directly or indirectly, or to authorize or assign others to do so. 

 
(xi) “Consultant's Equipment" means all equipment, tools, apparatus, or things of every kind 

required in or for the services that is to be provided by the Consultant. 
 
1.1.4 Activities 

 
(i) “Delivery" means the transfer of the Goods or Services from the Consultant to the 

Client specified in the Contract. 
 
(ii) “Personnel" means persons hired by the Consultant or by any Subcontractor as 

employees and assigned to the performance of the Services or any part thereof; 
 

1.1.5 Place and Time 
(i) “Day" means calendar day of the English Calendar. 

 
(ii) “Week" means seven (7) consecutive Days, beginning Monday. 

 
(iii) “Month" means calendar month of the English Calendar. 
 
(iv) Title means twelve (12) consecutive Months. 
 
(v) “Effective Date" means the date on which this Contract comes into force and effect 

pursuant to Clause GCC 3.1.1 
 
(vi) “Contract Period" is the time period during which this Contract governs the relations 

and obligations of the Client and Consultant in relation to the Work, as specified in 
the SCC. 

 
(vii) “The Coverage Period" means the Days of the Week and the hours of those Days 

during which maintenance, operational, and/or technical support services (if any) 
must be available. 

 
1.2 Interpretation 

 
1.2.1 Contract Documents 

 
Subject to Article 1.2 (Order of Precedence) of the Contract Agreement, all documents 
forming part of the Contract (and all parts of these documents) are intended to be 
correlative, complementary, and mutually explanatory. The Contract shall be read as a 
whole. 

 
1.2.2 Governing Law 

 
This Contract, its meaning and interpretation, and the relation between the Parties shall 
be governed by the Applicable Law. 

 
1.2.3 Governing Language 
 
This Contract has been executed in the language specified in the SCC, which shall be the 
binding and controlling language for all matters relating to the meaning or interpretation of 
this Contract. 
 
 
 
1.2.4 Relation between the parties 
 
Nothing contained herein shall be construed as establishing a relationship of master and 
servant or of principal and agent as between the Client and the Consultant. The 
Consultant, subject to this Contract, has complete charge of the Experts and Sub-
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consultants, if any, performing the Services and shall be fully responsible for the Services 
performed by them or on their behalf hereunder. 
 
1.2.5 Singular and Plural 
 
The singular shall include the plural and the plural the singular, except where the context 
otherwise requires. 
 
1.2.6 Headings 
 
The headings shall not limit, alter or affect the meaning of this Contract. Persons Words 
importing persons or parties shall include firms, corporations, and government entities. 
 
1.2.7 Entire agreement 
 
This Contract contains all covenants, stipulations and provisions agreed by the Parties. No 
agent or representative of either Party has authority to make, and the Parties shall not be 
bound by or be liable for, any statement, representation, promise or agreement not set forth 
herein. 
 
1.2.8 Amendment 
 
No amendment or other variation of the Contract shall be effective unless it is in writing, is 
dated, expressly refers to the Contract, and is signed by a duly authorized representative of 
each party to the Contract. 
 
1.2.9 Independent Consultant 
The Consultant shall be an independent contractor performing the Contract. The Contract does 
not create any agency, partnership, joint venture, or other joint relationship between the parties 
to the Contract. Subject to the provisions of the Contract, the Consultant shall be solely 
responsible for the manner in which the Contract is performed. All employees, representatives, 
or Subcontractors engaged by the Consultant in connection with the performance of the 
Contract shall be under the complete Monitoring of the Consultant and shall not be deemed to 
be employees of the Client, and nothing contained in the Contract or in any Subcontract 
awarded by the Consultant shall be construed to create any contractual relationship between 
any such employees, representatives, or Subcontractors and the Client. 
 
1.2.11 Location 
 
The Services shall be performed at such locations as are specified in Appendix 1 here to 
and, where the location of a particular task is not so specified, at such locations, whether in 
the Government's country or elsewhere, as the Client may approve. 
 
1.2.12 Non waiver 
 
(a) Subject to GCC 1.2.12 (b) of this Clause below, no relaxation, forbearance, delay, or 

indulgence by either party in enforcing any of the terms and conditions of the Contract or the 
granting of time by either party to the other shall prejudice, affect, or restrict the rights of 
that party under the Contract, nor shall any waiver by either party of any breach of Contract 
operate as waiver of any subsequent or continuing breach of Contract. 

 
(b) Any waiver of a party's rights, powers, or remedies under the Contract must be in 

writing, must be dated and signed by an authorized representative of the party granting 
such waiver, and must specify the right and the extent to which it is being waived. 

 
1.2.13 Severability 
 
If any provision or condition of the Contract is prohibited or rendered invalid or 
unenforceable, such prohibition, invalidity, or unenforceability shall not affect the validity 
or enforceability of any other provisions and conditions of the Contract. 
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1.2.14 Fairness And Good Faith 
 
(a) Good Faith 
 
The parties undertake to act in good faith with respect to each other's rights under this 
contract and to adopt all reasonable measures to ensure the realization of the objectives of 
this contract. 
 
(b) Operation of the Contract 
 
The parties recognize that it is impractical in this contract to provide for every contingency 
which may arise during the life of the contract, and the parties hereby agree that it is their 
intention that this contract shall operate fairly as between them, and without detriment to 
the interest of either of them, and that, if during the term of this contract either party 
believes that this contract is operating unfairly, the parties will use their best efforts to 
agree on such action as may be necessary to remove the cause or causes of such 
unfairness, but no failure to agree on any action pursuant to this clause shall give rise to a 
dispute subject to arbitration in accordance with “Dispute Settlement" 1.5 clause GCC 
hereof. 
 
1.3 Representatives 
 
(a) Authorized Representatives 
 
Any action required or permitted to be taken, and any document required or permitted to be 
executed under this Contract by the Client or the Consultant may be taken or executed by 
the officials specified in the SCC. 
 
(b) Trust of Member in charge 
 
In case the Consultant is a Joint Venture, the members hereby authorize the member 
specified in the SCC to act on their behalf in exercising all the Consultant's rights and 
obligations towards the Client under this Contract, including without limitation the 
receiving of instructions and payments from the Client. 
 
1.3.1 Project Manager 
 
If the Project Manager is not named in the Contract, then within fourteen (14) days from the 
Effective Date, the Client shall appoint and notify the Consultant in writing of the name of 
the Project Manager. The Client may from time to time appoint some other person as the 
Project Manager in place of the person previously so appointed and shall give a notice of the 
name of such other person to the Consultant without delay. No such appointment shall be 
made at such a time or in such a manner as to impede the progress of work. Such 
appointment shall take effect only upon receipt of such notice by the Consultant. Subject to 
the extensions and/or limitations specified in the SCC (if any), the Project Manager shall 
have the authority to represent the Client on all day-to-day matters relating to the Contract, 
and shall normally be the person giving or receiving notices on behalf of the Client pursuant 
to “Notices" 1.4 Clause GCC. 
 
1.3.2 Consultant's Representative 
 
(a) If the Consultant's Representative is not named in the Contract, then within fourteen [14] 

days from the Effective Date, the Consultant shall appoint the Consultant's Representative 
and shall request the Client in writing to approve the person so appointed. The request must 
be accompanied by detailed curriculum vitae for the nominee, as well as a description of any 
other responsibilities the nominee would retain while performing the duties of the 
Consultant's Representative. If the Client does not object to the appointment within fourteen 
[14]* days, the Consultant's Representative shall be deemed to have been approved. If the 
Client objects to the appointment within fourteen [14] days giving the reason therefore, 
then the Consultant shall appoint a replacement within fourteen [14] days of such 
objection in accordance with the Sub-Clause 1.3.2(a) of this Clause GCC. 
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(b) Subject to the extensions and/or limitations specified in the SCC (if any), the 
Consultant's Representative shall have the authority to represent the Consultant on all 
day-to-day matters relating to the Contract, and shall normally be the person giving or 
receiving notices on behalf of the Consultant pursuant to “Notices" 1.4 Clause GCC. 

(c) The Consultant shall not revoke the appointment of the Consultant's Representative 
without the Client's prior written consent, which shall not be unreasonably withheld. If 
the Client consents to such an action, the Consultant shall appoint another person of 
equal or superior qualifications as the Consultant's Representative, pursuant to the 
procedure set out in 1.3.2(a) of this Clause GCC. 

(d) The Consultant's Representative and staff are obliged to work closely with the Client's 
Project Manager and staff, act within their own authority, and abide by directives issued 
by the Client that are consistent with the terms of the Contract. The Consultant's 
Representative is responsible for managing the activities of its personnel and any 
subcontracted personnel. 

(e) Any act or exercise by any person of powers, functions and authorities so delegated to 
him or her in accordance with Sub-Clause 1.3.2(e)) of this Clause GCC shall be deemed 
to be an act or exercise by the Consultant's Representative. 

 
1.3.3 Objections and Removals 
 
If the Client finds that any of the staff/Engineering has committed serious misconduct or 
has been charged with having committed a criminal action, or shall the Client determine 
that Consultant's Expert of Sub-consultant have engaged in corrupt, fraudulent, collusive, 
coercive or obstructive practice while performing the Services, the Consultant shall, at the 
Client's written request, provide a replacement. 
 
In the event that any of staff/Engineering is found by the Client to be incompetent or 
incapable in discharging assigned duties, the Client, specifying the grounds therefore, may 
request the Consultant to provide a replacement. 
 
Any replacement of the removed staff/Engineering shall possess better qualifications and 
experience and shall be acceptable to the Client. 
 
Replacement 
Except as the Client may otherwise agree, 
(i) The Consultant shall bear all additional travel and other costs arising out of or 

incidental to any removal and/or replacement, and 
 
1.4 Notices 
1.4.1 
Unless otherwise stated in the Contract, all notices to be given under the Contract shall be 
in writing and shall be sent, pursuant to Sub-Clause 1.4.3 of this Clause GCC below, by 
personal delivery, registered post, special courier, cable, telegraph, telex, facsimile, 
electronic mail, or Electronic Data Interchange (EDI), with the following provisions. 
(a) Any notice sent by cable, telegraph, telex, facsimile, electronic mail, or EDI shall be 

confirmed within two (2*) days after dispatch by notice sent by registered post or special 
courier, except as otherwise specified in the Contract. 

(b) Any notice sent by registered post or special courier shall be deemed (in the absence of 
evidence of earlier receipt) to have been delivered ten (10*) days after dispatch. In 
proving the fact of dispatch, it shall be sufficient to show that the envelope containing 
such notice was properly addressed, stamped, and conveyed to the postal authorities or 
courier service for transmission by mail or special courier. 

(c) Any notice delivered personally or sent by cable, telegraph, telex, facsimile, electronic 
mail, or EDI shall be deemed to have been delivered on the date of its dispatch. 

(d) Either party may change its postal, cable, telex, facsimile, electronic mail, or EDI addresses 
for receipt of such notices by ten (10) days' notice to the other party in writing. 

 
1.4.2 
Notices shall be deemed to include any approvals, consents, instructions, orders, 
certificates, information and other communication to be given under the Contract. 
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1.4.3 
Pursuant to “Representatives"1.3 Clause GCC, notices from/to the Client are normally given 
by, or addressed to, the  while notices from/to the Consultant are normally given by, or 
addressed to, the Consultant's Representative, or in its absence its deputy if any. If there is 
no appointed or Consultant's Representative (or deputy), or if their related authority is 
limited by the sub-clause 1.3.1 or “Representatives" 1.3.2(b) of “Representatives" 1.3 Clause 
of SCC for GCC, or for any other reason, the Client or Consultant may give and receive 
notices at their fallback addresses. The address of the and the fallback address of the Client 
are as specified in the SCC or as subsequently established/amended. The address of the 
Consultant's Representative and the fallback address of the Consultant are as specified in 
SCC of the Contract Agreement or as subsequently established/amended. 
 
1.5 Dispute Settlement 
 
1.5.1 Dispute and Mutual Consultation 
The Parties shall seek to resolve any dispute amicably by mutual consultation. 
If either Party objects to any action or inaction of the other Party, the objecting Party may file a 
written Notice of Dispute to the other Party providing in detail the basis of the dispute. The Party 
receiving the Notice of Dispute will consider it and respond in writing within fourteen [14*] days 
after receipt. If that Party fails to respond within fourteen [14*] days, or the dispute cannot be 
amicably settled within fourteen [14*] days following the response of that Party. 
 
1.5.2 Arbitration 
(a) Any dispute between the Parties arising under or related to this Contract that cannot be 

settled amicably may be referred to by either Party to the adjudication/arbitration in 
accordance with the provisions specified in the SCC. 

 
1.6 Copyright, Confidential Information and Ownership 
1.6.1 Copyright 
As applicable, the Client's and Consultant's rights and obligations with respect to the 
designs, methodologies, algorithms, surveys, data, analysis, results and reports among 
other things in the deliverables, are specified in the SCC. Subject to the SCC, the 
Intellectual Property Rights in all the designs, methodologies, data, analysis, results and 
reports among other things in the deliverables of the Contract Agreement shall, at the date 
of this Contract or on creation of the rights (if later than the date of this Contract), vest in 
the Client. The Consultant shall do and execute or arrange for the doing and executing of 
each necessary act, document, and thing that the Client may consider necessary or 
desirable to perfect the right, title, and interest of the Client in and to those rights. In 
respect of such deliverable, the Consultant shall ensure that the holder of a moral right in 
such an item does not assert it, and the Consultant shall, if requested to do so by the Client 
and where permitted by applicable law, ensure that the holder of such a moral right waives 
it. 
 
1.6.2 Confidential Information 
Except with the prior written consent of the Client, the Consultant and the Experts shall 
not at any time communicate to any person or entity any confidential information acquired 
in the course of the Services, nor shall the Consultant and the Experts make public the 
recommendations formulated in the course of, or as a result of, the Services. 
 
1.6.3 
For the purposes of sub-clause 1.6.2 of this clause GCC, the Consultant is also deemed to 
be the Receiving Party of Confidential Information generated by the Consultant itself in the 
course of the performance of its obligations under the Contract and relating to the 
businesses, services, finances, Consultants, employees, or other contacts of the Client or 
the Client's use of the deliverables. 
1.6.4 
 
1.6.5 
The ownership of the deliverables and other Services or Goods shall be transferred to the 
Client at the time of Delivery or otherwise under terms that may be agreed upon and 
specified in the Contract Agreement. 
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GUARANTEES, LIABILITIES, INDEMNITIES, INSURANCE AND 
RISKS 

 
2.1 Time Guarantee and Liquidated Damages Trigger 
 
2.1.1 Guarantee 
 
The Consultant guarantees that it shall complete the performance of various activities of the 
contract within the time periods specified in the Implementation Schedule in the 
Requirements part of Volume I and/or the Agreed and Finalized Project Plan pursuant to 
GCC Clause 6.1, or within such extended time to which the Consultant shall be entitled 
under GCC Clause 3.1.5 (Extension of Time). 
 
2.1.2 Triggering of Liquidated Damages 
 Deleted 
 
2.2 Service Conformity Guarantee and Performance Security Trigger 
 
2.2.1 
 
The Consultant guarantees that, once the Acceptance Certificate(s) has been issued, the 
work is in compliance with the Client's requirements set forth in the Requirements and it 
conforms to all other aspects of the Contract. The Consultant acknowledges that GCC 
Clause 6.2.5 regarding Acceptance governs how conformance of the work to the Contract 
requirements will be determined. 
 
2.2.2 
 
If, for reasons attributable to the Consultant, the work does not conform to the 
Requirements or does not conform to all other aspects of the Contract, the Consultant shall 
at its cost and expense make such changes, modifications, and/or additions as may be 
necessary to conform to the Requirements and meet all standards. The Consultant shall 
notify the Client upon completion of the necessary changes, modifications, and/or additions 
and shall request the Client to re-check. 
 
2.2.3 
 
If the work fails to conform to the Requirements, the Client may consider termination of the 
Contract, pursuant to GCC Clause 4.3, and forfeiture of the Consultant's Performance 
Security in accordance with GCC Clause 4.3 in compensation for the extra costs and delays 
likely to result from this failure. 
 
2.3 IPR Warranty and Indemnity 
 
2.3.1 IPR Warranty 
 
The Consultant hereby represents and warrants that the performance of the Service, does 
not and will not infringe any Intellectual Property Rights held by any third party and that it 
has all necessary rights or at its sole expense shall have secured in writing all transfers of 
rights and other consents necessary to make the assignments, licenses, and other transfers 
of Intellectual Property Rights and the warranties set forth in the Contract, and for the 
Client to own or exercise all Intellectual Property Rights as provided in the Contract. 
Without limitation, the Consultant shall secure all necessary written agreements, consents, 
and transfers of rights from its employees and other persons or entities whose services are 
used. 
 
2.3.2 IPR Indemnity 

Deleted 
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2.3.3 
 
Such indemnities shall not apply if any claim of infringement 
 
(a) Is asserted by a parent, subsidiary, or affiliate of the Client's organization; 
 
(b) Is a direct result of a design mandated by the Client's Requirements and the 

possibility of such infringement was duly noted in the Consultant's Proposal or Bid; 
 
2.3.4 
 
If any proceedings are brought or any claim is made against the Client arising out of the 
matters referred to in Sub-clause 2.3.2 of this clause GCC, the Client shall promptly give 
the 
 
Consultant notice of such proceedings or claims, and the Consultant may at its own 
expense and in the Client's name conduct such proceedings or claim and any negotiations 
for the settlement of any such proceedings or claim. 
 
If the Consultant fails to notify the Client within twenty-eight [28*] days after receipt of 
such notice that it intends to conduct any such proceedings or claim, then the Client shall 
be free to conduct the same on its own behalf. Unless the Consultant has so failed to notify 
the Client within the twenty-eight [28*] days, the Client shall make no admission that may 
be prejudicial to the defence of any such proceedings or claim. The Client shall, at the 
Consultant's request, afford all available assistance to the Consultant in conducting such 
proceedings or claim and shall be reimbursed by the Consultant for all reasonable expenses 
incurred in so doing. Unless otherwise specified in the SCC 
 
2.3.5 
 
The Client shall indemnify and hold harmless the Consultant and its employees, officers, 
and Subcontractors from and against any and all losses, liabilities, and costs (including 
losses, liabilities, and costs incurred in defending a claim alleging such a liability) that the 
Consultant or its employees, officers, or Subcontractors may suffer as a result of any 
infringement or alleged infringement of any Intellectual Property Rights arising out of or in 
connection with any design, data, drawing, specification, or other documents or materials 
provided to the Consultant in connection with this Contract by the Client or any persons 
(other than the Consultant) contracted by the Client, except to the extent that such losses, 
liabilities, and costs arise as a result of the Consultant's breach of sub-clause of this clause 
GCC. Such indemnity shall not cover 
 
2.4 Limitation of Liability 
 
2.4.1 
 
(a) Subject to additional provisions, if any, set forth in the SCC, the Consultant's liability 

under this Contract shall be as determined under the Applicable Law. 
 
(b) The Consultant shall not be liable to the Client, whether in contract, tort, or otherwise, 

for any indirect or consequential loss or damage, loss of use, or loss of “interest" costs, 
provided that this exclusion shall not apply to any obligation of the Consultant to pay 
liquidated damages to the Client; and the Consultant shall replace all the equipment 
which is intentionally / accidentally damaged during the course of supply of services. 

(c) The aggregate liability of the Consultant to the Client, whether under the Contract, in 
tort or otherwise, shall not exceed the total Contract Price, agreed by the both parties; 
provided that this limitation shall not apply to any obligation of the Consultant to 
indemnify the Client with respect to intellectual property rights infringement. 

 
2.5 Deleted 
 
2.6 Deleted. 
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2.7 Force majeure 
 
2.7.1 
 
“Force Majeure" means an event which is beyond the reasonable Monitoring of a Party, is 
not foreseeable, is unavoidable, and makes a Party's performance of its obligations 
hereunder impossible or so impractical as reasonably to be considered impossible under the 
circumstances, and subject to those requirements, includes, but is not limited to, war, riots, 
civil disorder, earthquake, fire, explosion, storm, flood or other adverse weather conditions, 
strikes, lockouts or other industrial action confiscation or any other action by Government 
agencies. 
 
Force Majeure shall not include 
 

(i) any event which is caused by the negligence or intentional action of a Party or such 
Party's Experts, Sub-consultants or agents or employees, or 

(ii) any event which a diligent Party could reasonably have been expected to both take 
into account at the time of the conclusion of this Contract, and avoid or overcome in 
the carrying out of its obligations hereunder. 

 
2.7.2 No Breach of Contract 
 
Force Majeure shall not include insufficiency of funds or failure to make any payment 
required hereunder. The failure of a Party to fulfill any of its obligations hereunder shall not 
be considered to be a breach of, or default under, this Contract insofar as such inability 
arises from an event of Force Majeure, provided that the Party affected by such an event has 
taken all reasonable precautions, due care and reasonable alternative measures, all with 
the objective of carrying out the terms and conditions of this Contract. 
 
2.7.3 Measures to be Taken 
 
A Party affected by an event of Force Majeure shall continue to perform its obligations 
under the Contract as far as is reasonably practical, and shall take all reasonable measures 
to minimize the consequences of any event of Force Majeure. 
 
A Party affected by an event of Force Majeure shall notify the other Party of such event as 
soon as possible, and in any case not later than fourteen [14*] calendar days following the 
occurrence of such event, providing evidence of the nature and cause of such event, and 
shall similarly give written notice of the restoration of normal conditions as soon as 
possible. Any period within which a Party shall, pursuant to this Contract, complete any 
action or task, shall be extended for a period equal to the time during which such 
 
Party was unable to perform such action as a result of Force Majeure. 
 
During the period of their inability to perform the Services as a result of an event of Force 
Majeure, the Consultant, upon instructions by the Client, shall either 
 
 
(a) Demobilize, in which case the Consultant shall be reimbursed for additional costs they 

reasonably and necessarily incurred, and, if required by the Client, in reactivating the 
Services; or 

(b) Continue with the Services to the extent reasonably possible, in which case the Consultant 
shall continue to be paid under the terms of this Contract and be reimbursed for 
additional costs reasonably and necessarily incurred. 

 
In the case of disagreement between the Parties as to the existence or extent of Force 
Majeure, the matter shall be settled according to Clauses GCC Clause 1.5. 
 
2.7.4 
 
The party or parties affected by the event of Force Majeure shall use reasonable efforts to 
mitigate the effect of the event of Force Majeure upon its or their performance of the 
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Contract and to fulfil its or their obligations under the Contract, but without prejudice to 
either party's right to terminate the Contract under GCC Clause 3.1.6. 
 
2.7.5 
No delay or non-performance by either party to this Contract caused by the occurrence of 
any event of Force Majeure shall 
 
(a) constitute a default or breach of the Contract; 
 
(b) (Subject to GCC Clauses Clause 3.1.3, and Clause 3.1.4 give rise to any claim for 

damages or additional cost or expense occasioned by the delay or non-performance, if, 
and to the extent that, such delay or non-performance is caused by the occurrence of an 
event of Force Majeure. 

2.7.6 
 
If the performance of the Contract is substantially prevented, hindered, or delayed for a single 
period of more than sixty [60*] days or an aggregate period of more than one hundred and 
 
twenty [120*] days on account of one or more events of Force Majeure during the time 
period covered by the Contract, the parties will attempt to develop a mutually satisfactory 
solution, failing which, either party may terminate the Contract by giving a notice to the 
other. Unless otherwise specified in the SCC. 
 
2.7.7 
 
In the event of termination pursuant to GCC Clause 3.1.6, the rights and obligations of the 
Client and the Consultant shall be as specified in GCC “Termination" Clause 3.2. 
2.7.8 
 
Notwithstanding GCC Clause 3.1.5, Force Majeure shall not apply to any obligation of the 
Client to make payments to the Consultant under this Contract. 

 
TERM, TERMINATION AND MODIFICATION OF CONTRACT 

 
3.1 Term 
 
3.1.1 Effectiveness of contract 
 
This Contract shall come into force from the date of agreement concluded.  
 
3.1.2 Commencement of Services 
 
The Consultant shall confirm availability of Key Experts and begin carrying out the Services 
not later than the number of days after the Effective Date specified in the SCC. 
 
 
3.1.3 
 
The Consultant shall commence work within the period specified at Sub-clause 3.1.2 of this 
clause GCC, and the Consultant shall thereafter proceed with the work in accordance with 
the time schedule specified in the Implementation Schedule in the Requirements Section 
and any refinements made in the Agreed and Finalized Project Plan. 
 
3.1.4 
 
The Consultant shall adhere to the timelines in the Implementation Schedule in the 
Requirements Section and any refinements made in the Agreed and Finalized Project Plan, 
or within such extended time to which the Consultant shall be entitled under GCC Clause 
3.1.5(Extension of Time). 
 
3.1.5 Extension of time 
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The time(s) specified in the Schedule of Implementation shall be extended if the Consultant 
is delayed or impeded in the performance of any of its obligations under the Contract by 
reason of any of the following 
 
(a) Any occurrence of Force Majeure as provided in GCC Clause “Force Majeure" 2.7; 
 
(b) Default of the Client; or 
 
(c) Any other matter specifically mentioned in the Contract; 
 
by such period as shall be fair and reasonable in all the circumstances and as shall fairly 
reflect the delay or impediment sustained by the Consultant. 
 
3.1.6 
 
Except where otherwise specifically provided in the Contract, the Consultant shall submit to 
the Project Manager a notice of a claim for an extension of the time, together with 
particulars of the event or circumstance justifying such extension as soon as reasonably 
practicable after the commencement of such event or circumstance. 
 
As soon as reasonably practicable after receipt of such notice and supporting particulars of the 
claim, the Client and the Consultant shall agree upon the period of such extension. In theevent 
that the Consultant does not accept the Client's estimate of a fair and reasonable time 
extension, the Consultant shall be entitled to refer the matter under “Settlement of 
Disputes" of GCC Clause 1.5. 
 
3.1.7 
 
The Consultant shall at all times use its reasonable efforts to minimize any delay in the 
performance of its obligations under the Contract. 
 
3.2 Termination Deleted 
 
3.3 Modification 
 
3.3.1 Permitted Modifications 
 
Any modification or variation of the terms and conditions of this Contract, including any 
modification or variation of the scope of the Services, may only be made by written 
agreement between the Parties. However, each Party shall give due consideration to any 
proposals for modification or variation made by the other Party. 
 
In cases of substantial modifications or variations, the prior written consent of the 
Authority's is required. 
 
 
3.3.2 Introducing a Change 
 
Client shall have the right to propose, and subsequently require, the Project Manager to 
order the Consultant from time to time during the performance of the Contract to make any 
change, modification, addition, or deletion to, in, or from the Service (interchangeably called 
“Change"), provided that such Change falls within the general scope of the work, does not 
constitute unrelated work, and is technically practicable, taking into account the capability 
of the Consultant. 
3.3.3 
 
The Consultant may from time to time during its performance of the Contract propose to the 
Client (with a copy to the Project Manager) any Change that the Consultant considers 
necessary or desirable to improve the quality or efficiency of the Service. The Client may at 
its discretion approve or reject any Change proposed by the Consultant. 
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3.3.4 
Notwithstanding Sub-clause 3.3.2 and Sub-clause 3.3.3 of this clause GCC, no change 
made necessary because of any default of the Consultant in the performance of its 
obligations under the Contract shall be deemed to be a Change, and such change shall not 
result in any adjustment of the Contract Price or the Time. 
 
3.3.5 Assignment 
 
Neither the Client nor the Consultant shall, without the express prior written consent of the 
other, assign to any third party the Contract or any part thereof, or any right, benefit, 
obligation, or interest therein or hereunder, except that the Consultant shall be entitled to 
assign either absolutely or by way of charge any monies due and payable to it or that may 
become due and payable to it under the Contract. 
 
PAYMENT 
 
4.1 Price 
 
The Contract Price shall be as specified in Article 2 (Contract Price and Terms of Payment) 
of the Contract Agreement. 
 
4.2 Payment Terms 
 
4.2.1 
 
The Contract Price shall be paid in Indian Rupees as specified in the SCC. 

a) Retention: 
i) The department shall retain from each payment due to the contractor 

@ the rate of 7.5% of bill amount until completion of the whole of the 
works. 

ii) On completion of the whole of the works (5%) of the total amount 
retained will be re-paid to the consultant/contractor and balance (2 
½% will be paid after 1 year subject to condition if any defects are not 
found in the consultancy. 
 

b) Income Tax will be deducted from the bills as per norms. 
c) GST will paid extra. 

 
4.2.2 Deleted. 
 
4.2.3  Deleted. 
 

4.2.4   Deleted 
 

4.2.5 Suspension 
 
The Client may, by written notice of suspension to the Consultant, suspend all payments to 
the Consultant hereunder if the Consultant fails to perform any of its obligations under this 
Contract, including the carrying out of the Services, provided that such notice of 
suspension. 
 

(i) Shall specify the nature of the failure, and 
 
(ii) Shall request the Consultant to remedy such failure within a period not exceeding 

thirty (30) calendar days after receipt by the Consultant of such notice of suspension. 
 
4.3 Securities 
 
4.3.1 Issuance of Securities 
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The Consultant shall provide the securities specified below in favour of the Client at the 
times and in the amount, manner, and form specified below. 
 

4.3.2   Deleted 
 
4.3.3 Performance Security 
 
(a) The Consultant shall, within fourteen [14*] days of the LOA and award, conclude the 

agreement for agreed. 
 
(b) The security shall be a Demand Draft in the form provided in performance security in 

the shape of Demand draft in favor of MD/APTIDCO has to be submitted, or it shall be 
in another form acceptable to the Client. 

 
(c) The security shall automatically become null and void once all the obligations of the 

Consultant under the Contract have been fulfilled, including, but not limited to, any 
obligations during the Warranty Period and any extensions to the period. The security 
shall be returned to the Consultant no later than twenty-eight (28) days after its 
expiration. 

4.4 Deleted 
 

RESPONSIBILITIES 
 
5.1 Consultant's Responsibilities 
 
5.1.1 Standard of Performance 
 
The Consultant shall perform the Services and carry out the Services with all due diligence, 
efficiency and economy, in accordance with generally accepted professional standards and 
practices, and shall observe sound management practices, and employ appropriate 
technology and safe and effective equipment, machinery, materials and methods. The 
Consultant shall always act, in respect of any matter relating to this Contract or to the 
Services, as a faithful adviser to the Client, and shall at all times support and safeguard the 
Client's legitimate interests in any dealings with the third parties. 
 
The Consultant shall employ and provide such qualified and experienced 
person/engineering as are required to carry out the Services. 
 
The Consultant may subcontract part of the Services to an extent and with such Key 
Experts and Sub-consultants as may be approved in advance by the Client. 
Notwithstanding such approval, the Consultant shall retain full responsibility for the 
Services. 
 
5.1.2 Deleted. 
 
5.1.3 Deleted 
 
5.1.4 Deleted. 
 
5.1.5 Deleted. 
 
5.1.6 Deleted. 
 
5.1.7 Deleted. 
 
Any equipment or materials brought by the Consultant or its Experts into the Client's 
country for the use either for the project or personal use shall remain the property of the 
Consultant or the Experts concerned, as applicable. 
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5.2 Client's Responsibilities 
 
Unless otherwise specified in the SCC, the Client shall use its best efforts to 
5.2.1 Deleted  
5.2.2 
Deleted 
 
5.2.3 Deleted 
5.2.4 Deleted 
5.2.5 Deleted  
5.2.6 Deleted  
5.2.7 Access to facilities 
 
The Client warrants that the Consultant shall have, free of charge, unimpeded access to the 
project site in respect of which access is required for the performance of the Services.  
 
6 SUBJECT OF CONTRACT 
 
6.1 Project Plan 
 
6.1.1 
 
In close cooperation with the Client and based on the Preliminary Project Plan included in 
the Consultant's proposal/bid, the Consultant shall develop a Project Plan encompassing 
the activities specified in the Contract. The contents of the Project Plan shall be as specified 
in the SCC and/or Requirements. 
 
6.1.2 
 
The Progress and other reports specified in the SCC shall be prepared by the Consultant 
and submitted to the Client in the format and frequency specified in the Requirements. 
 
6.1.3 
 
The Consultant shall formally present to the Client the Project Plan in accordance with the 
procedure specified in the SCC. 
 
6.1.4 
 
The Consultant shall undertake to deliver in accordance with the Agreed and Finalized 
Project Plan and the Contract. 
 
6.2 Documents Approval 
 
6.2.1 Instructions and Specifications 
 
(a)The Consultant shall execute the work and the implementation activities necessary for 
successful performance of the work in compliance with the provisions of the Contract or, 
where not so specified, in accordance with good industry practice. 
 
6.2.2 Deleted. 
 
 
6.2.3 Approval/Review of Documents by the Team Leader. 
 
 
(a) The Consultant agency shall prepare and furnish to the district Technical Officer as per  

as specified in the SCC for approval or review. Any part of the Service covered by or 
related to the documents to be approved by the Technical Officer shall be confirmed by   
the Deputy Chief Technical Officer approval of these documents. 

(b)  The Consultant shall not depart from any approved document. 
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6.2.4 Inspection 
 
The Client or its representative shall have the right to inspect works/activities, at any 
location. 
 
6.2.5 
 
The Client shall issue an acceptance certificate against each successful deliverable as per 
the implementation schedule and as further detailed in the SCC. 
 
6.3 Personnel 
 
6.3.1 Description of personnel 
 
The title, agreed job description, minimum qualification and time-input estimates to carry 
out the Services of each of the Consultant's Key Experts are described in Appendix 2. 
 
If required to comply with the provisions, adjustments with respect to the estimated time 
input of Key Experts set forth in Appendix 2 may be made by the Consultant by a written 
notice to the Client, provided 
 

(i) That such adjustments shall not alter the original time-input estimates for any 
individual by more than 10 percentage or one week, whichever is larger; and 

 
(ii) That the aggregate of such adjustments shall not cause payments under this Contract 

to exceed the ceilings set forth. 
 
If additional work is required beyond the scope of the Services specified in Appendix 1, the 
estimated time-input for the Key Experts may be increased by agreement in writing between 
the Client and the Consultant. In case where payments under this Contract exceed the 
ceilings set forth, the Parties shall sign a Contract amendment. 
 
6.3.2 Replacement of personnel 
 
Except as the Client may otherwise agree in writing, no changes shall be made in the Key 
Experts. Notwithstanding the above, the substitution of Key Experts during Contract 
execution may be considered only based on the Consultant's written request and due to 
circumstances outside the reasonable Monitoring of the Consultant, including but not 
limited to death or medical incapacity. In such case, the Consultant shall forthwith provide 
as a replacement, a person of equivalent or better qualifications and experience, and at the 
same rate of remuneration 
 
6.3.3 Approval of personnel 
 
If during execution of the Contract, additional Key Experts are required to carry out the 
Services, the Consultant shall submit to the Client for review and approval a copy of their 
Curricula Vitae (CVs). If the Client does not object in writing (stating the reasons for the 
objection) within twenty-two [22*] days from the date of receipt of such CVs, such additional 
Key Experts shall be deemed to have been approved by the Client. 
 
The rate of remuneration payable to such new additional Key Experts shall be based on the 
rates for other Key Experts position which require similar qualifications and experience. 
unless otherwise specified in the SCC 
 
6.3.4 Removal and / or Replacement of personnel 
 
(a) Except as the Client may otherwise agree, no changes shall be made in the key 

personnel. If, for any reason beyond the reasonable Monitoring of the Consultant it 
becomes necessary to replace any of the personnel, the Consultant shall forthwith 
provide as a replacement a person of equivalent or better qualifications. 
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(b) If Client 

(i) finds that any of the personnel has committed serious misconduct or has been 
charged with having committed a criminal action, or 

 
(ii) has reasonable cause to be dissatisfied with the performance of any of the 

personnel, then the Consultant shall, at the Client's written request specifying the 
gourds therefore, forthwith provide as a replacement a person with qualification 
and experience acceptable to the Client. 

 
(c) Except as the Client may otherwise agree, 
 

(i) the Consultant shall bear all additional travel and other costs arising out of or 
incidental to any removal and/or replacement, and 

 
(ii) the remuneration to be paid for any of the Experts provided as a replacement shall 

not exceed the remuneration which would have been payable to the Experts 
replaced or removed. 

 
7 Special Conditions of Contract 
 
 
1. General Provisions And Interpretation 
 
1.1: Definitions 
 
1.1.1 General 
 
1.1.1(i): Applicable Law means the laws prevalent in republic of India shall govern this 
Contract. 
 
1.1.1(ii) The Client is: The Managing Director, APTIDCO 
 
The Project Manager is: Chief Engineer, APTIDCO. 
 
1.1.2(vii) The Consultant's Representative is: 
 
Name: [insert: name and provide title and address further below, or state “to be nominated 
 
within of the Effective Date”] 
 
Title: [if appropriate, insert: title] 
 
1.1.5(vi) Deleted. 
 
1.3: Representatives 
 
1.3 (a) Authorized representative of client: 
 
1.3.1 Project Manager Extensions and /or Limitations: 
No additional extensions and/ or limitations. 
 
1.3.2 Consultant's Representative's Extensions and/or Limitations: 
 
1.4 Notices Address of the Dy. Chief Technical Officer: 
 
Andhra Pradesh Township & Infrastructure Corporation Ltd (APTIDCO), 
DCTO Office 
APTIDCO, Visakhapatnam ,  
3rd  Floor , Vuda Complex , 
Siripuram Junction ,  
Visakhapatnam  -530003, 
Andhra Pradesh, India. 



 
 

73 
 

 
Contractor                                                               Deputy Chief Technical Officer 
                                                                                  APTIDCO, Visakhapatnam  
 

Fallback address of the Client: 
 
Andhra Pradesh Township & Infrastructure Corporation Ltd (APTIDCO), 
DCTO Office 
APTIDCO, Visakhapatnam ,  
3rd  Floor , Vuda Complex , 
Siripuram Junction ,  
Visakhapatnam  -530003, 
Andhra Pradesh, India 
 
Address of the Consultant's Representative: 1) 
 
 
Fallback address of the Consultant 2) . 
 

 
. 

 
as appropriate, insert: personal delivery, postal, cable, telegraph, telex, facsimile, electronic 
mail, and/or EDI protocol 
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1.5 Dispute Settlement 
 
(i) Arbitration 
 
Any dispute between the Client and a Consultant arising in connection with the present 
Contract shall be referred to arbitration in accordance with the Applicable law. The 
arbitration shall be held in accordance with the Rules of Arbitration of the International 
Centre for Alternative Dispute Resolution, New Delhi, or such other rules as may be 
mutually agreed by the Parties, and shall be subject to the provisions of the Arbitration 
and Conciliation Act,1996. 
 
Disputes shall be settled in accordance with the following provisions: If any dispute 
arises between the parties hereto during the subsistence of this Contract Agreement or 
thereafter, in connection with the validity, interpretation, implementation or alleged 
breach of any provision of this Agreement, then the parties shall refer such dispute to 
their respective higher authorities the Chief Executive Officer, Client and the Chief 
Executive Officer of the Consultant Organization/Company or a substitute thereof for 
amicable settlement. 
 
 
In the event that both the Chief Executive Officers or a substitute thereof are unable to 
resolve the dispute within thirty (30) days of it being referred to them, then either Party 
may refer the dispute for resolution to a sole arbitrator who shall be jointly appointed 
by both parties, or, in the event that the parties are unable to agree on the person to 
act as the sole arbitrator within 30 days after any party has claimed for an arbitration 
in written form, by three arbitrators, one to be appointed by each party with power to 
the two arbitrators so appointed, to appoint a third arbitrator. The matter shall be 
referred to arbitration in accordance with the provisions of Arbitration and Conciliation 
Act. 
 
(ii) Arbitration 
 
Any Dispute which is not resolved amicably by conciliation, as provided above, shall be 
finally decided by reference to arbitration by an Arbitral Tribunal appointed as stated 
above. Such arbitration shall be held in accordance with the Rules of Arbitration of the 
International Centre for Alternative Dispute Resolution, New Delhi, or such other rules 
as may be mutually agreed by the Parties, and shall be subject to the provisions of the 
Arbitration and Conciliation Act,1996. The venue of such arbitration shall be 
Vijayawada and the language of arbitration proceedings shall be English. 
 
The arbitrators shall make a reasoned award (the “Award"). Any Award made in any 
arbitration held pursuant to the settlement of disputes shall be final and binding on the 
Parties as from the date it is made, and the Consultant and the Client agree and 
undertake to carry out such Award without delay. 
 
The Consultant and the Client agree that an Award may be forced against the 
Consultant and/or the Client, as the case may be, and their respective assets wherever 
situated. 
 
This Agreement and the rights and obligations of the Parties shall remain in full force 
and effect, pending the Award in any arbitration proceedings hereunder. 
 
(iii) Miscellaneous 
 
In any arbitration proceeding hereunder: 
 

(a) Proceedings shall, unless otherwise agreed by the Parties, be held in 
Vijayawada; 
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(b) English language shall be the official language for all purposes; and 
 

(c) The decision of the sole arbitrator or of a majority of the arbitrators (or of the 
third arbitrator if there is no such majority) shall be final and binding and shall 
be enforceable in any court of competent jurisdiction, and the Parties hereby 
waive any objections to or claims of immunity in respect of such enforcement. 

 
1.6 Copyright, Confidential Information, and Ownership 
 
1.6.6 Persons, topics, and conditions for which the confidentiality clause does not 
apply- Not Applicable 
 
 
1.6.8 The Government of Andhra Pradesh shall have complete access to all types of 
technical and or financial information it obtains or develops with respect to the 
Consultant and its Information Technologies. 
 
 
1.6.9 Restriction about the future use, if any: Nothing shall be used for any purpose 
what soever without the prior written consent of the Client. 
 

2. GUARANTEES, LIABILTIES, INDEMNITES, INSURANCE 
AND RISKS 
 
2.1.2 Triggering of Liquidated Damages 
 
 
2.1.2 (a) Liquidated damages : If the successful bidder fails to execute the work as per 
schedule, each day of delay will carry a liquidated damage of 0.1% of Contract price up 
to maximum of 10 percent of contract value. 
 
 
2.4.1 (Limitation of Liabilities: The Consultant's liability under this Contract shall be 
upto onetime the contract price as determined under the Applicable Law. 
 
 
2.6.1 The Consultant shall maintain professional indemnity insurance cover of an 
amount not less than the Contract Price. 
 
At the request of the Client, or its representatives, the Consultant shall provide 
evidence showing that such insurance has been taken out and maintained and that 
current premiums have been paid. 
 
3. TERMINATION AND MODIFICATION OF CONTRACT 
 
3.1 Term 
 
3.1.1 Effectiveness conditions- 
 
All the resources under the contract shall be deployed as per the Contract Conditions. 
 
 
3.1.2 Commencement of Services: The Consultant shall commence work within 15 
days from the Effective Date. 
 
3.2 Deleted 
 
4 PAYMENT 
4.1 Price 
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4.1.1 Contract price shall not exceed value of the agreement value in case of additional 
services being entrusted to the Consultant during the course of the contact. And no extra 
payment will be made.  
 
4.2 Payment Terms 
 
1) Subject to the provisions of GCC Clause (Terms of Payment), the Client shall pay 

the Contract Price to the Consultant according to the manner specified below. 
 
The agency should quote the price for the services to be rendered as 3rd  Party 
Verification per Project. 
 

(a) The payment schedule will be done as per the progress of work as per NIT 
condition. 

 
4.2.4 Mode of Billing and Payments: (a) Advance payments: No advance payments 
would be made by the Client. All monetary transaction shall be in Indian Rupees. 
 
4.3 Securities 
4.3.2 Advance Payment Security Not Applicable. 
 
4.3.3 Performance Security Performance Security equivalent to  Rs. 16,000/- at the 
time of agreement in the form of a Demand Draft valid for 3 years from the date of 
agreement, substantially in the form specified in Appendix 5 of the contract (This 
performance security BG shall be given at the time agreement). For the Performance 
Security will be retained by Client until12 months from the completion of the 
assignment by the Consultant, if any defects are not found in consultancy services. 
 
4.3.3 Deleted 
 
5 Deleted 
 
6 SUBJECT OF CONTRACT 
 
6.1 Project Plan 
 
(1) Apart from the deliverables mentioned in bid document, the Consultant shall submit 
progress report to the client as and when requested. 
 
6.2  
 
The Methodology adopting for 3rd party verification for curtailed units shall be as 
mentioned as per, Scope of Services. 
 
6.2.3 Approval/Review of report by the Project T.O/Dy.CTO 
 
(1) Submission of Reports. (Annexure I to VI) 
 
As Per GCC 6.2.5 Acceptance Certificate Issuance Details: Upon receipt of every 
deliverable from the Consultant, the Project in charge from APTIDCO, shall verify and 
approve at HO work for approval of Government if any additional information required. 
Their performance has to be submitted. 
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ANNEXURE -I 
BLOCK WISE VALUATION 
REPORT 

1. Name of the Housing 
Package: 

Investigation, Survey, Planning, Design, Construction and 
handing over of _________ EWS DUs/flats in G+3 Pattern 
with Monolithic Concrete construction (Shear wall 
Technology) at Visakhapatnam  District. 
 

2 Name of the Contractor/  
Agency:   

M/s TATA Projects . 

3 Agreement No: 04/2017-18, Dated: 23-02-2018. 
 

4 Name of the District  
5 Name of the ULB  
6 Name of the Location: Bhanojithota, Visakhapatnam Dist. 

 
7 Category of the Blocks :   300 sft/365 sft/ 430 sft. 

 
8 Name of the 

 Block :     
A3 
 

9 Total No.Of  
Units in block :      

48 
 

10 Type Of construction: Shear wall Technology. 
 

11 Present stage of the Blocks 
:   

Grade slab completed 
 

12 Photography of the Blocks 
: 

 

13 Total Value of the work 
done for  the Block :  
 

 

a) For the quantity in column no 4 
with rates as column no 6 
(annexure –III – Column:7) 

 

b)For the quantity in column no 5 
with rates as column no 6 

(annexure –III – Column:8) 
 

c)As per Percentage of payment 
revised approved payment schedule. 
Break up for that part of work done. 
(annexure –III – Column:9) 

 

14 Possibility of Recovery of 
the cost in the block; 

 

15 Date Inspection  
16 Remarks  
 Signature &  

Name of the Reporting 
officer 
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ANNEXURE-ll 
Detailed Inspection Report on Each Housing Block as per M – 
Book and field inspection for Quantities 
 

1. Name of the Housing 
Package: 

Investigation, Survey, Planning, Design, Construction and 
handing over of _________ EWS DUs/flats in G+3 Pattern 
with Monolithic Concrete construction (Shear wall 
Technology) at ____________ District. 
 

2 Name of the Contractor/  
Agency:   

M/s TATA Projects . 

3 Agreement No: 04/2017-18, Dated: 23-02-2018. 
 

4 Name of the District  
5 Name of the ULB  
6 Name of the Location: Bhanojithota, Visakhapatnam Dist. 

 
7 Category of the Blocks :   300 sft/365 sft/ 430 sft. 

 
8 Name of the 

 Block :     
A3 
 

9 Total No.Of  
Units in block :      

48 
 

 
 
 
 
 
 
 
 
 
 

. 
No 

Description 
of the item 

AS PER M BOOK AS PER Field Inspection 
Difference 
Observed Remarks 

 No.s Length Breadth Depth     Qty  No.s Length Breadth Depth     Qty 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
1                               
2                               
3                               
4                               
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ANNEXURE-lll 
Detailed Report on Value of Work Done for Each Housing 
Block 
 

1. Name of the Housing 
Package: 

Investigation, Survey, Planning, Design, Construction and 
handing over of _________ EWS DUs/flats in G+3 Pattern 
with Monolithic Concrete construction (Shear wall 
Technology) at ____________ District. 
 

2 Name of the Contractor/  
Agency:   

M/s TATA Projects . 

3 Agreement No: 04/2017-18, Dated: 23-02-2018. 
 

4 Name of the District  
5 Name of the ULB  
6 Name of the Location: Bhanojithota, Visakhapatnam Dist. 

 
7 Category of the Blocks :   300 sft/365 sft/ 430 sft. 

 
8 Name of the 

 Block :     
A3 
 

9 Total No.Of  
Units in block :      

48 
 

10 Cost of Each block as per 
technical sanctioned 
estimate. 
ECV 
TP 
GST 
Other Taxes 
Total  

Rs. In Crores 

 
 

S.No Description 
of the item Unit 

Quantity 

Rate   as per 
SSR of technical 

sanctioned 
estimate  

value of the work done amount 
 
 

Accorded 
Quantity 
limited to 
Technical 
Sanction 
estimate 
quantity  

As per actual 
executed 

quantity with 
the approved 
designs/ BOQ 

For the 
quantity in 

column no 4 
with rates as 
column no 6 

For the 
quantity in 

column no 5 
with rates as 
column no 6 

As per Percentage of 
payment revised 

approved payment 
schedule. Break up 

for that part of work 
done. 

1 2 3 4 5 6 7 = col 4 
x col 6 

8 = col 5 
x col 6 

9 

         
 

 
 



 
 

80 
 

 
Contractor                                                               Deputy Chief Technical Officer 
                                                                                  APTIDCO, Visakhapatnam  
 

 
ANNEXURE -IV 
Consolidated Valuation Report – Housing 
Package Wise  

 
1. Name of the Housing 

Package: 
Investigation, Survey, Planning, Design, Construction and 
handing over of _________ EWS DUs/flats in G+3 Pattern 
with Monolithic Concrete construction (Shear wall 
Technology) at ____________ District. 
 

2 Name of the Contractor/  
Agency:   

M/s TATA Projects . 

3 Agreement No: 04/2017-18, Dated: 23-02-2018. 
 

 

 
 
 
 
 
 
 

Sl. 
No. 

District 
Name 

Name 
of the 
ULB 

Name of 
the 

Location 
Category  

Name 
of the 
Block 

Deleted 
Units 

Value of work done 

For the 
quantity in 

column no 4 
with rates as 
column no 6 
(of annexure 

–III) 

For the 
quantity in 

column no 5 
with rates 
as column 

no 6 
(of 

annexure –
III) 

As per 
Percentage of 

payment revised 
approved 
payment 

schedule. Break 
up for that part 
of work done. 
(of annexure –

III) 

1 2 3 4 6 7 8 9 10 11 

        

300         

365         

430         

        Total         
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ANNEXURE-V 
Package wise Report on exploring the 
possibility of recovery cost and assesses the 
cost that can be achieved: 
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ANNEXURE-VI 
FINAL REPORT: 

 
 
 
 
 
 
 
 
 
 
 
 

Sl. 
No. 

Name 
of the 
Packa

ge 

Nam
e of 
the 

Agen
cy 

Agreem
ent No. 
& Date 

Cate
gory  

Name 
of the 
Blocks 

No. of 
Curtail

ed 
Units 

Total Value of work done 
Net 

recovery  
of cost 

that can 
expected 
Value of 
the work 

done  
 

Remarks  

For the 
quantity in 
column no 

4 with 
rates as 

column no 
6 

(of 
annexure –

III) 

For the 
quantity in 

column no 5 
with rates as 
column no 6 
(of annexure –

III) 

As per 
Percentage 
of payment 

revised 
approved 
payment 
schedule. 
Break up 
for that 
part of 

work done. 
(of 

annexure –
III) 

1 2 3 4 6 7 8 9 10 11 12 13 

 
1   

  
  

  
  

  

300           

365           

430           

Total           

2 
  

  
  

  
  

  

300  
    

365  
    

430  
    

Total  
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6 
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Break up 
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2 
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